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SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)  

1. SOLICITATION NO. 2. TYPE OF SOLICITATION

X SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED PAGE OF PAGES

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

7. ISSUED BY                                                                                    CODE 8. ADDRESS OFFER TO

���)25�,1)250$7,21
�����������&$//�

A. NAME B. TELEPHONE NO. (Include area code)    (NO COLLECT CALLS)

SOLICITATION
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

11. The Contractor shall begin performance within                                  calendar days and complete it within                                   calendar days after receiving

award, X notice to proceed.  This performance period is X mandatory, negotiable.   (See                                                                 .)

X YES NO

12B. CALENDAR DAYS12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
        (If "YES," indicate within how many calendar days after award in Item 12B.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and                 copies to perform the work required are due at the place specified in Item 8 by                                (hour)
       local time                                   (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes
       containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee       is,                 is not required.X

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
      reference.

D.  Offers providing less than                           calendar days for Government acceptance after the date offers are due will not be considered and
      will be rejected.

NSN 7540-01-155-3212 1442-101

00010-1

STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

DACW66-00-B-0004 12/29/99

W38XGR-9327-2597 DACW66-00-B-0004

U S ARMY ENGINEER DISTRICT, MEMPHIS
CONTRACTING DIVISION (CEMVM-CT)
167 NORTH MAIN STRET B202
MEMPHIS, TN  38103-1894

W38XGR

ADDRESS SAME AS BLOCK 7.
HAND DELIVERED BIDS RECEIVED IN ROOM
681, CLIFFORD DAVIS FEDERAL BUILDING,
167 NORTH MAIN STREET, MEMPHIS, TN

WENDELL NORMAN (901) 544-0775

The work required is for Huxtable Outlet Channel Slide Repair, near Marianna, Lee County,
Arkansas, St. Francis Basin Project - Maintenance.

Description of Work:
The work consists of furnishing all plant, labor, equipment, and performing all operations
necessary for the removal of riprap and filter material and the disposal of debris therefrom
in a scour hole in the Huxtable Outlet Channel; the placement of filter material and riprap;
and environmental protection. 

The estimated value of the proposed work is between $1,000,000.00 and $5,000,000.00.
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Sec. 00800, Para. 1.1
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14.  NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE                                                FACILITY CODE

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
       by the Government in writing within          calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement
       stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

����$&.12:/('*0(17�2)�$0(1'0(176
�7KH�RIIHURU�DFNQRZOHGJHV�UHFHLSW�RI�DPHQGPHQWV�WR�WKH�VROLFLWDWLRQ���JLYH�QXPEHU�DQG�GDWH�RI�HDFK�

$0(1'0(17�12�

'$7(

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
        (Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD  (To be completed by Government)
21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN

          (4 copies unless otherwise specified)

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

10 U.S.C. 2304(c)  (          ) 41 U.S.C. 253(c)  (          )

26. ADMINISTERED BY                                               CODE 27. PAYMENT WILL BE MADE BY

          CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
       28. NEGOTIATED AGREEMENT     (contractor is required to sign this
  document and return                          copies to issuing office.)  Contractor agrees
  to furnish and deliver all items or perform all work, requisitions identified
 on this form and any continuation sheets for the consideration stated in this
 contract.  The rights and obligations of the parties to this contract shall be
 governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
 representations, certifications, and specifications incorporated by reference
 in or attached to this contract.

       29. AWARD     (Contractor is not required to sign this document.)  Your offer
 on this solicitation, is hereby accepted as to the items listed.  This award con-
 summates the contract, which consists of (a) the Government solicitation and
 your offer, and (b) this contract award.  No further contractual document is
 necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
        TO SIGN  (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA

BY

31C. AWARD
          DATE

00010-2

STANDARD FORM 1442 BACK (REV. 4-85)
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SECTION 00010
SUPPLIES OR SERVICES AND PRICES/COSTS

ITEM DESCRIPTION
ESTIMATED
QUANTITY U/M U/P AMOUNT

0001 Removal 1 LS XXX.XX ____._

0002 Filter Material 7,000 TN ___.__ ____._

0003 Riprap “R 90” 15,500 TN ___.__ ____._

0004 Riprap “R 200” 82,000 TN ___.__ ____._

0005 Environmental Protection 1 LS XXX.XX ____._

Total Items 0001 thru 0005 $         ___

NOTE:  Bidders shall furnish unit prices for all
items listed on the schedule of bid items,
which require unit prices.  If the bidder fails to
insert a unit price in the appropriate blank for
required items, but does furnish an extended
total or an estimated amount for such items,
the Government will deem his unit price to be
the quotient obtained by dividing the extended
estimated amount for that line item by the
quantity.  IF THE BIDDER OMITS BOTH
THE UNIT PRICE AND THE EXTENDED
ESTIMATED AMOUNT FOR ANY ITEM,
HIS BID WILL BE DECLARED NON-
RESPONSIVE.

Award will be made as a whole to one
bidder.

All quantities are estimated except where unit
is given as "LS".

If a bid or modification to a bid based on unit
prices is submitted and provides for a lump
sum adjustment to the total estimated cost, the
application of the lump sum adjustment to each
unit price, including lump sum units, in bid
schedule must be stated, or, if it is not stated,
the bidder agrees that the lump sum adjustment
shall be applied on a pro rata basis to every
unit price in the bid schedule.

Bidders are cautioned to read Contract Clause
entitled “Required Central Contractor
Registration” (252.204-7004) located in
Section 00700.
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INVITATION:  DACW66-00-B-0004

PLANT AND EQUIPMENT SCHEDULE

[TO BE ATTACHED TO BID FORM]

AVAILABLE PLANT TO BE USED

*_____________________

No. TYPE CAPACITY MANUFACTURER AGE & CONDTION LOCATION

*________________

*________________

*PROVIDE SEPARATE TABLE FOR EACH TYPE OF EQUIPMENT SUCH AS CONCRETE PLANT, MATERIAL
  HANDLING, HAULING, ETC.  USE ADDITIONAL PAGE IF NECESSARY.

ENG FORM 1619-R
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     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION. (FEB 1999)

     a.  The offeror’s attention is called to the Equal Opportunity Clause and the Affirmative Action
Compliance Requirements for Construction clause of this solicitation.

   b.  The goals for minority and female participation, expressed in percentage terms for the
Contractor’s aggregate workforce in each trade on all construction work in the covered area, are as
follows:

______________________________________________________________________________
Goals for minority participation                     :                           Goals for female participation
             for each trade                                         :                                      for each trade              
        SMSA Counties               32.3                    :
        Non-SMSA Counties       26.5                    :                                              6.9                          
  
    These goals are applicable to all the Contractor’s construction work performed in the covered area.
 If the Contractor performs construction work in a geographical area located outside of the covered
area, the Contractor shall apply the goals established for the geographical area where the work is
actually performed.  Goals are published periodically in the Federal Register in notice form,  and
these notices may be obtained from any Office of Federal Contract Compliance Programs office.

    c.  The Contractor’s compliance with Executive Order 11246, as amended, and the regulations in
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific
affirmative action obligations required by the clause entitled “Affirmative Action Compliance
Requirements for Construction,” and (3) its efforts to meet the goals.  The hours of minority and
female employment and training must be substantially uniform throughout the length of the contract,
and in each trade.  The Contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects.  The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor’s
goals shall be a violation of the contract, Executive Order 11246, as amended, and the regulations
in 41 CFR 60-4.  Compliance with the goals will be measured against the total work hours
performed. 
    d.  The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any
construction subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation.  The notification shall list the -

        (1) Name, address and telephone number of the subcontractor;

            (i) Employer identification number of the subcontractor:

        (2) Estimated dollar amount of the subcontract;
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        (3) Estimated starting and completion dates of the subcontract; and

        (4) Geographical area in which the subcontract is to be performed.

    e.  As used in this Notice, and in the contract resulting from this Solicitation, the “covered area”
 is Economic Area 055, Memphis, TN,  as follows:

    SMSA Counties:

    4920 Memphis, TN-AR-MS------------------------------------------------32.3
       AR Crittenden; MS DeSoto, TN Shelby, TN Tipton

    Non-SMSA Counties.........................................................................26.5

    AR Clay; AR Craighead; AR Cross, AR Greene; AR Lawrence; AR Lee,
    AR Mississippi; AR Phillips, AR Poinsett; AR Randolph; AR St. Francis;
    MS Alcorn; MS Benton; MS Bolivar; MS Clahoun; MS Carroll;
    MS Chickasaw; MS Clay; MS Coahoma; MS Grenada; MS Itawamba;
    MS Lafayette; MS Lee; MS Leflore; MS Marshall; MS Monroe;
    MS Montgomery; MS Panola; MS Pontotoc; MS Prentiss; MS Quitman;
    MS Sunflower; MS Tallahatchie; MS Tate; MS Tippah; MS Tishomingo;
    MS Union; MS Washington; MS Webster; MS Yalobusha; MO Dunklin;
    MO New Madrid; MO Pemiscot, TN Benton; TN Carroll, TN Chester;
    TN Crockett; TN Decator; TN Dyer; TN Fayette, TN Gibson; TN Hardeman
    TN Hardin; TN Haywood; TN Henderson; TN Henry;  TN Lake;
    TN Lauderdale; TN McNairy; TN Madison; TN Obion;
    TN Weakley.  

                                                     (FAR 52.222-23)
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General Decision Number AR990044

             General Decision Number AR990044   Superseded General Decision No.
AR980044
   State: Arkansas
   Construction Type:
   HEAVY
   SEWER AND WATER LINE
   County(ies):
   ARKANSAS           GARLAND             OUACHITA
   ASHLEY             GRANT               PERRY
   BAXTER             GREENE              PHILLIPS
   BENTON             HEMPSTEAD           PIKE
   BOONE              HOT SPRING          POINSETT
   BRADLEY            HOWARD              POLK
   CALHOUN            INDEPENDENCE        POPE
   CARROLL            IZARD               PRAIRIE
   CHICOT             JACKSON             RANDOLPH
   CLARK              JOHNSON             SCOTT
   CLAY               LAFAYETTE           SEARCY
   CLEBURNE           LAWRENCE            SEBASTIAN
   CLEVELAND          LEE                 SEVIER
   COLUMBIA           LINCOLN             SHARP
   CONWAY             LITTLE RIVER        ST FRANCIS
   CRAIGHEAD          LOGAN               STONE
   CRAWFORD           MADISON             UNION
   CRITTENDEN         MARION              VAN BUREN
   CROSS              MILLER              WASHINGTON
   DALLAS             MISSISSIPPI         WHITE
   DESHA              MONROE              WOODRUFF
   DREW               MONTGOMERY          YELL
   FRANKLIN           NEVADA
   FULTON             NEWTON
   HEAVY CONSTRUCTION PROJECTS (Includes Sewer and Water Line
   Construction Projects)
   Modification Number     Publication Date
               0             03/12/1999
  COUNTY(ies):
  ARKANSAS           GARLAND             OUACHITA
  ASHLEY             GRANT               PERRY
  BAXTER             GREENE              PHILLIPS
  BENTON             HEMPSTEAD           PIKE
  BOONE              HOT SPRING          POINSETT
  BRADLEY            HOWARD              POLK
  CALHOUN            INDEPENDENCE        POPE
  CARROLL            IZARD               PRAIRIE
  CHICOT             JACKSON             RANDOLPH
  CLARK              JOHNSON             SCOTT
  CLAY               LAFAYETTE           SEARCY
  CLEBURNE           LAWRENCE            SEBASTIAN
  CLEVELAND          LEE                 SEVIER
  COLUMBIA           LINCOLN             SHARP
  CONWAY             LITTLE RIVER        ST FRANCIS
  CRAIGHEAD          LOGAN               STONE
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  CRAWFORD           MADISON             UNION
  CRITTENDEN         MARION              VAN BUREN
  CROSS              MILLER              WASHINGTON
  DALLAS             MISSISSIPPI         WHITE
  DESHA              MONROE              WOODRUFF
  DREW               MONTGOMERY          YELL
  FRANKLIN           NEVADA
  FULTON             NEWTON
   SUAR2001B  01/19/1990
                                        Rates           Fringes
  BRICKLAYERS                            7.20
  CARPENTERS                             7.20
  CONCRETE FINISHERS                     7.20
  ELECTRICIANS                           8.75
  IRONWORKERS:
     Structural                          6.30
     Reinforcing                         5.45
  LABORERS:
    Air tool operators                   5.15
    Asphalt heater operators             5.15
    Asphalt rakers                       5.85
    Chain saw oeprators                  5.15
    Checker graders                      5.45
    Concrete joint sealers               5.15
    Concrete saw operators               5.15
    Formsetters                          5.45
    Laborers                             5.15
    Pipelayers                           5.45
    Powdermen                            6.40
    Vibratormen                          5.15
  PAINTERS                               6.20
  PILE DRIVER LEADMEN                    6.20
  POWER EQUIPMENT OPERATORS:
    Aggregate Spreader operators         5.80
     Asphalt plant firemen                5.15
    Asphalt plantdriver operators        5.15
    Batch plant operators                5.80
    Bulldozer Operators:
     Finish                              6.90
     Rough                               5.65
    Bull Float operators                 5.65
    Concrete curing machine operators    5.65
    Concrete mixer operators:
      Less than 5 sacks                  5.15
      5 sacks and over                   6.20
    Backhoe Operator - Rubber tired
      (1 yard or less)                   6.10
    Cherry picker operators              6.10
    Concrete paver operators             6.70
    Concrete sperader operators          6.70
    Crane, Derrick, Dragline,
     Shovel, Backhoe, Operators
      1-1/2 yards or less                6.70
      over 1-1/2 yards                   7.20
    Crusher operators                    5.65
    Distributor operators                5.65
    Drill operators (Wagon or
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      truck)                             5.65
    Elevating Grader operators           6.70
    Euclid or like equipment
     operator (Bottom or end
      dump)                              5.25
    Finishing Machine Operators          6.10
    Flaggers                             5.15
    Forkliff operators                   5.15
    Form grader operators                5.15
    Front end loader operators
      Finish                             6.70
      Rough                              5.65
    Hdro Seeder operators                5.15
    Mechanics                            6.90
    Motor Patrol Operators:
      Finish                             6.90
      Rough                              5.65
    Mulching machine operators           5.15
    Oilers and Greasers                  5.45
    Piledriver operators                 6.20
    Power broom operators                5.15
    Pug mill operators                   5.15
    Roller Operators (self
      propelled)                         5.25
    Scraper Operators:
      Finish                             6.90
      Rough                              5.65
    Sod slicing machine operators        5.15
    Stabilizer mixing machine
     operators                           5.65
    Tractor operators (crawler
      type)                              5.15
    Tractor operators (farm and
       sheel)                             5.15
    Tractor operators-wheel type
      (with attach.-1 yd. or under)      5.55
    Trenching Machine operators          5.55
  STONEMASONS                            7.20
  TRUCK DRIVERS:
    Distributor truck drivers            5.45
    Semi-trailer                         5.45
    Lowboy drivers                       5.65
    Transit mix truck drivers            5.45
    Truck Drivers (heavy-
      maximum pay load in
      excess of 3,000 lbs.)              5.15
    Truck Drivers (light-
      maximum pay load 3,000 lbs.)       5.15
  WELL DRILLERS                          6.90
  ----------------------------------------------------------------
  WELDERS - Receive rate prescribed for craft performing operation
            to which welding is incidental.
  ================================================================
  Unlisted classifications needed for work not included within
  the scope of the classifications listed may be added after
  award only as provided in the labor standards contract clauses
  (29 CFR 5.5(a)(1)(v)).
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  ----------------------------------------------------------------
  In the listing above, the "SU" designation means that rates
  listed under that identifier do not reflect collectively
  bargained wage and fringe benefit rates.  Other designations
  indicate unions whose rates have been determined to be
  prevailing.
                  WAGE DETERMINATION APPEALS PROCESS
  1.) Has there been an initial decision in the matter?  This can
      be:
            * an existing published wage determination
            * a survey underlying a wage determination
            * a Wage and Hour Division letter setting forth a
              position on a wage determination matter
            * a conformance (additional classification and rate)
              ruling
  On survey related matters, initial contact, including requests
  for summaries of surveys, should be with the Wage and Hour
  Regional Office for the area in which the survey was conducted
  because those Regional Offices have responsibility for the
  Davis-Bacon survey program.  If the response from this initial
  contact is not satisfactory, then the process described in 2.)
  and 3.) should be followed.
  With regard to any other matter not yet ripe for the formal
  process described here, initial contact should be with the Branch
  of Construction Wage Determinations.  Write to:
                 Branch of Construction Wage Determinations
                 Wage and Hour Division
                 U. S. Department of Labor
                 200 Constitution Avenue, N. W.
                 Washington, D. C.  20210
  2.) If the answer to the question in 1.) is yes, then an
  interested party (those affected by the action) can request
  review and reconsideration from the Wage and Hour Administrator
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
                      Wage and Hour Administrator
                      U.S. Department of Labor
                      200 Constitution Avenue, N. W.
                      Washington, D. C.  20210
  The request should be accompanied by a full statement of the
  interested party’s position and by any information (wage payment
  data, project description, area practice material, etc.) that the
  requestor considers relevant to the issue.
  3.) If the decision of the Administrator is not favorable, an
  interested party may appeal directly to the Administrative Review
  Board (formerly the Wage Appeals Board). Write to:
                      Administrative Review Board
                      U. S. Department of Labor
                      200 Constitution Avenue, N. W.
                      Washington, D. C.  20210
  4.) All decisions by the Administrative Review Board are final.
                        END OF GENERAL DECISION
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SECTION 00100
Instructions to Bidders

CLAUSES INCORPORATED BY FULL TEXT:

52.211-2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX
OF SPECIFICATIONS AND STANDARDS (DODISS) AND
DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT
SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD
5010.12-L (AUG 1998)

(a) Copies of specifications, standards, and data item descriptions cited in this solicitation
may be obtained for a fee by submitting a request to the--Department of Defense Single
Stock Point (DoDSSP), Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA
19111-5094, Telephone (215) 697-2667/2179, Facsimile (215) 697-1462.

(b) Order forms, pricing information, and customer support information may be obtained-
-
    (1) By telephone at (215) 697-2667/2179; or
    (2) Through the DoDSSP Internet site at http://www.dodssp.daps.mil.

52.214-1     SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987)

"Government" means United States Government.
"Offer" means "bid" in sealed bidding.
"Solicitation" means an invitation for bids in sealed bidding.

(End of provision)

52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989)

(a) If this solicitation is amended, then all terms and conditions which are not modified
remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by
signing and returning the amendment, (2) by identifying the amendment number and date
in the space provided for this purpose on the form for submitting a bid, (3) by letter or
telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The
Government must receive the acknowledgment by the time and at the place specified for
receipt of bids.

(End of provision)
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52.214-4     FALSE STATEMENTS IN BIDS (APR 1984)

Bidders must provide full, accurate, and complete information as required by this
solicitation and its attachments.  The penalty for making false statements in bids is
prescribed in 18 U.S.C. 1001.

(End of provision)

52.214-5      SUBMISSION OF BIDS (MAR 1997)

(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless
submitted by electronic means) (1) addressed to the office specified in the solicitation,
and (2) showing the time and date specified for receipt, the solicitation number, and the
name and address of the bidder.

(b) Bidders using commercial carrier services shall ensure that the bid is addressed and
marked on the outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and
(2) of this provision when delivered to the office specified in the solicitation.

(c) Telegraphic bids will not be considered unless authorized by the solicitation;
however, bids may be modified or withdrawn by written or telegraphic notice.

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless
authorized by the solicitation.

(e) Bids submitted by electronic commerce shall be considered only if the electronic
commerce method was specifically stipulated or permitted by the solicitation.

52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation,
drawings, specifications, etc., must request it in writing soon enough to allow a reply to
reach all prospective bidders before the submission of their bids.  Oral explanations or
instructions given before the award of a contract will not be binding.  Any information
given a prospective bidder concerning a solicitation will be furnished promptly to all
other prospective bidders as an amendment to the solicitation, if that information is
necessary in submitting bids or if the lack of it would be prejudicial to other prospective
bidders.

(End of provision)

52.214-7 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF
BIDS (NOV 1999)
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(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so
as to reach the Government office designated in the invitation for bids (IFB) by the time
specified in the IFB. If no time is specified in the IFB, the time for receipt is 4:30 p.m.,
local time, for the designated Government office on the date that bids are due.

(b)(1) Any bid, modification, or withdrawal received at the Government office designated
in the IFB after the exact time specified for receipt of bids is ‘‘late’’ and will not be
considered unless it is received before award is made, the Contracting Officer determines
that accepting the late bid would not unduly delay the acquisition; and--

(i) If it was transmitted through an electronic commerce method authorized by the IFB, it
was received at the initial point of entry to the Government infrastructure not later than
5:00 p.m. one working day prior to the date specified for receipt of bids; or

(ii) There is acceptable evidence to establish that it was received at the Government
installation designated for receipt of bids and was under the Government’s control prior to
the time set for receipt of bids.

(2) However, a late modification of an otherwise successful bid that makes its terms more
favorable to the Government, will be considered at any time it is received and may be
accepted.

(c) Acceptable evidence to establish the time of receipt at the Government installation
includes the time/date stamp of that installation on the bid wrapper, other documentary
evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(d) If an emergency or unanticipated event interrupts normal Government processes so
that bids cannot be received at the Government office designated for receipt of bids by
the exact time specified in the IFB and urgent Government requirements preclude
amendment of the IFB, the time specified for receipt of bids will be deemed to be
extended to the same time of day specified in the solicitation on the first work day on
which normal Government processes resume.

(e) Bids may be withdrawn by written notice received at any time before the exact time
set for receipt of bids. If the IFB authorizes facsimile bids, bids may be withdrawn via
facsimile received at any time before the exact time set for receipt of bids, subject to the
conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be
withdrawn in person by a bidder or its authorized representative if, before the exact time
set for receipt of bids, the identity of the person requesting withdrawal is established and
the person signs a receipt for the bid.

(End of provision)

52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984)
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(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of
those forms, and (2) manually signed. The person signing a bid must initial each erasure
or change appearing on any bid form.

(b) The bid form may require bidders to submit bid prices for one or more items on
various bases, including--

(1) Lump sum bidding;
(2) Alternate prices;
(3) Units of construction; or
(4) Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid.
If bidding on all items is not required, bidders should insert the words "no bid" in the
space provided for any item on which no price is submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their
submission.

52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION
(AUG 1996)

(a) The Government will evaluate bids in response to this solicitation without discussions
and will award a contract to the responsible bidder whose bid, conforming to the
solicitation, will be most advantageous to the Government, considering only price and the
price-related factors specified elsewhere in the solicitation.

(b) The Government may reject any or all bids, and waive informalities or minor
irregularities in bids received.

(c) The Government may accept any item or combination of items, unless doing so is
precluded by a restrictive limitation in the solicitation or the bid.

(d) The Government may reject a bid as nonresponsive if the prices bid are materially
unbalanced between line items or subline items. A bid is materially unbalanced when it is
based on prices significantly less than cost for some work and prices which are
significantly overstated in relation to cost for other work, and if there is a reasonable
doubt that the bid will result in the lowest overall cost to the Government even though it
may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an
advance payment.

52.225-12 NOTICE OF BUY AMERICAN ACT REQUIREMENT--
CONSTRUCTION MATERIALS (MAY 1997)
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(a) Offerors are required to comply with the requirements of Federal Acquisition
Regulation (FAR) clause 52.225-5, Buy American Act--Construction Materials, of this
solicitation. The terms "construction material" and "domestic construction material," as
used in this provision, have the meanings set forth in FAR clause 52.225-5.

(b) Offerors should request a determination regarding the inapplicability of the Buy
American Act in time to allow determination before submission of offers. For evaluation
of a request for a determination regarding the inapplicability of the requirements of the
Buy American Act prior to the time set for receipt of offers, the information and
applicable supporting data required by paragraphs (c) and (d) of FAR clause 52.225-5
shall be included in the request. If an offeror has not requested a detemination regarding
the inapplicability of the Buy American Act prior to submission of its offer, or has not
received a response to a request made prior to submission of its offer, the information and
supporting data shall be included in the offer.

(c) Evaluation of offers. (1) For evaluation of offers, (unless agency regulations specify a
higher percentage) the Government will add to the offered price 6 percent of the cost of
any foreign construction material proposed for exception from the requirements of the
Buy American Act based on claimed unreasonable cost of domestic construction
materials in accordance with paragraph (b)(3)(i) of FAR clause 52.225-5.

(2) If the evaluation of offers results in a tie between an offer including such foreign
construction material excepted on the basis of unreasonable cost, as evaluated, and an
offer including solely domestic construction material or other foreign construction
material listed in the solicitation at paragraph (b)(2) of FAR clause 52.225-5, or
subsequently excepted in accordance with paragraphs (b)(3)(ii) or (iii) of FAR clause
52.225-5, award shall be made to the offeror that submitted the latter offer.

(d) Alternate offers. (1) When an offer includes foreign construction material not listed
by the Government in the solicitation at paragraph (b)(2) of FAR clause 52.225-5,
offerors also may submit alternate offers based on use of equivalent domestic
construction material.

(2) If alternate offers are submitted, a separate Standard Form 1442 shall be submitted for
each alternate offer, and a separate price comparison table, prepared in accordance with
paragraphs (c) and (d) of FAR clause 52.225-5, shall be submitted for each offer that is
based on the use of any foreign construction material for which the Government has not
yet determined an exception to apply.

(3) If the Government determines that a particular exception requested under paragraph
(c) of FAR clause 52.225-5 does not apply, the Government will evaluate only those
offers based on use of the equivalent domestic construction material, and the offeror shall
be required to furnish such domestic construction material.

(i) In sealed bid procurements, any offer based on use of that particular foreign
construction material shall be rejected as nonresponsive.



DACW66-00-B-0004

00100 - 6

(ii) In negotiated procurements, any offer based on use of that particular foreign
construction material may not be accepted unless revised during negotiations.

52.233-2     SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are
filed directly with an agency, and copies of any protests that are filed with the
General Accounting Office (GAO), shall be served on the Contracting Officer
(addressed as follows) by obtaining written and dated acknowledgment of receipt
from  

CHIEF, CONTRACTING DIVISION
ATTN:  CEMVM-CT – ROOM 681
U.S. ARMY ENGINEER DISTRICT, MEMPHIS
167 N. MAIN ST. B202
MEMPHIS, TN  38103-1894

(b) The copy of any protest shall be received in the office designated above within one
day of filing a protest with the GAO.

(End of provision)

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the
same force and effect as if they were given in full text. Upon request, the Contracting
Officer will make their full text available. The offeror is cautioned that the listed
provisions may include blocks that must be completed by the offeror and submitted with
its quotation or offer. In lieu of submitting the full text of those provisions, the offeror
may identify the provision by paragraph identifier and provide the appropriate
information with its quotation or offer. Also, the full text of a solicitation provision may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far
         http://farsite.hill.af.mil
         http://www.dtic.mil/dfars

52.0-4019 PREAWARD INFORMATION

    Each bidder shall, upon request of the Contracting Officer, furnish
                   a statement of whether he is now or ever has been engaged in any
                   work similar to that covered by the specifications herein, the dollar
                   value thereof, the year in which such work was performed, and the
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                   manner of its execution and giving such other information as will tend
                   to show the bidder’s ability to prosecute the required work.  The "such
                   other information" referred to above shall include but is not limited
                   to the following:

                       (a)  The name and address of the office or firm under which such
                   similar work was performed.

                       (b)  A list of key personnel available for the instant project
                   and their qualifications.

                       (c)  A copy of bidder’s latest financial statement, including
                   the names of banks or other financial institutions with which the
                   bidder conducts business.  If the financial statement is more than
                   60 days old, a certificate should be attached stating that
                   financial condition is substantially the same, or if not the same,
                   the changes that have taken place.  Such statement will be treated
                   as confidential.

                       (d)  A list of present commitments, including the dollar value
                   thereof, and name of office under which work is being performed.

52.0-4047      SITE OF THE WORK

Bidders are advised that for the purpose of applicability of the
Davis-Bacon Act and other contract labor standards provisions,
"the site of the work" under the contract to be awarded pursuant
to the solicitation may not be limited to the physical place(s)
where the construction called for in the contract will remain when
work on it has been completed.  The "site of the work" may include
other adjacent or nearby property used by the contractor or subcon-
tractors during such construction.  For example, fabrication plants,
mobile factories, batch plants, borrow pits, job headquarters, tool
yards, etc., will be considered part of the site of the work, provided
they are dedicated exclusively or nearly so to performance on the
contract and are located in proximity to the actual construction
location that it would be reasonable to include them.

52.0-4048        QUANTITY ESTIMATES

                     Estimates of quantities involved in certain items of work for which
                   bids are being solicited on a lump sum or job basis have been made for
                   the use of the Government.  Copies of these quantity estimates may be
                   obtained from the U S Army Engineer District Memphis, 167 North Main
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                   Street, Room 762, Memphis, Tennessee  38103-1894, telephone
                   901/544-3236.  It is to be expressly understood that the accuracy of
                   these estimates is in no way warranted and that the furnishing of this
                   information to a bidder will not relieve him of his responsibility to
                   estimate the quantities involved.  It is further to be expressly
                   understood that in no case will such estimate be used as a basis of
                   claim against the Government.

52.0-4049        CONDITIONS AFFECTING THE WORK

                     Bidders should visit the site and take such other steps as may be
                   reasonably necessary to ascertain the nature and location of the work,
                   and the general and local conditions which can affect the work or the
                   cost thereof.  Failure to do so will not relieve bidders from responsi-
                   bility for estimating properly the difficulty or cost of successfully
                   performing the work.  The Government will assume no responsibility for
                   any understanding or representations concerning conditions made by any
                   of its officers or agents prior to the execution of the contract,
                   unless included in the Solicitation, the specifications, or related
                   documents.

52.0-4055        NEGOTIATIONS AFTER SEALED BIDDING

                       (a)  This clause applies if after bid opening the Contracting
                   Officer determines that all otherwise acceptable bids received are
                   at unreasonable prices, or only one bid is received and the
                   Contracting Officer cannot determine the reasonableness of the
                   bid price, or no responsive bid has been received from a
                   responsible bidder; or the bids were not independently arrived
                   at in open competition, were collusive, or were submitted in bad
                   faith.

                       (b)  The Government has the option to reject all bids received
                   in response to the sealed bid advertisement and initiate
                   negotiation.  Negotiations will include soliciting offers from
                   each responsible bidder that submits a bid in response to the
                   solicitation.

                       (c)  If after bid opening the Contracting Officer determines
                   under (a) above that negotiations are in the best interest of the
                   Government, the following steps will be followed:

                           (1)  An amendment to the sealed bid advertisement will be
                   issued to each responsible bidder changing the solicitation number
                   to a request for proposal number.  The amendment will also make
                   any necessary changes to the scope of work.



DACW66-00-B-0004

00100 - 9

                           (2)  A cover letter signed by the negotiator will accompany
                   the amendment explaining the procedures to be followed during
                   negotiations.

                           (3)  In the event there is only one responsible bidder under
                   the initial sealed bid solicitation, cost or pricing data require-
                   ments set forth in FAR 15.804 will apply as will clause FAR
                   52.215-2, "Audit and Records - Negotiation".

52.0-4074      CERTIFICATE OF COMPETENCY (APR 1993)

(a)  In the event of a determination of nonresponsibility on a small
     business offeror, the Contracting Officer will -
     (1)  Notify the Offeror, in writing, of the determination and of
          the Offeror’s right, under Section 8(b)(7) of the Small
          Business Act, to request that the Small Business Administra-
          tion (SBA) make a determination of the Offeror’s responsibil-
          ity under the Certificate of Competency Program.
     (2)  Withhold award until the Offeror’s response is received or
          14 calendar days from receipt of the notice by the Offeror.
     (3)  Upon timely receipt of an affirmative response from the
          Offeror, refer the matter to the SBA.
     (4)  Upon receipt of a negative response from the Offeror, or if
          a timely response is not received, award to another offeror.
(b)  The Offeror shall notify the Contracting Officer, in writing,
     within 14 days of receipt of a notification of a nonresponsibil-
     ity determination, as to whether or not it desires a request for
     an SBA determination of responsibility.
                           (DFARS 252.219-7009)

52.0-4058        PROGRAM DATA

                   AUTHORITY:  The work provided for herein is authorized by the Flood
                               Control Act approved 15 JUN 1936, as amended.

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS

  (a) For the purpose of initial evaluations of bids, the following will be utilized in the
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by
the bidder:
    (1) Obviously misplaced decimal points will be corrected;
    (2) Discrepancy between unit price and extended price, the unit price will govern;
    (3) Apparent errors in extension of unit prices will be corrected;
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    (4) Apparent errors in addition of lump-sum and extended prices will be corrected.
  (b) For the purpose of bid evaluation, the government will proceed on the assumption
that the bidder intends his bid to be evaluated on basis of the unit prices, the totals arrived
at by resolution of arithmetic discrepancies as provided above and the bid will be so
reflected on the abstract of bids.
  (c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

(End of statement)

52.216-1     TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm fixed-price construction contract resulting
from this solicitation.

(End of clause)

52.0-4060        REVISION AND AMENDMENT TO SOLICITATION FOR BIDS

                     The right is reserved, as the interest of the Government may
                   require, to revise or amend the specifications or drawings or both
                   prior to the date set for opening bids.  Such revisions and
                   amendments, if any, will be announced by an amendment or amendments
                   to this Solicitation for Bids.  If revisions and amendments are of
                   a nature which requires material changes in quantities or prices bid
                   or both, the date set for opening bids may be postponed by such number
                   of days as in the opinion of the issuing officer will enable bidders to
                   revise their bids.  In such cases, the amendment will include an
                   announcement of new date for opening bids.

52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991)

Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers
received in other than U.S. dollars shall be rejected.

(End of provision)

52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)

Offers submitted in response to this solicitation shall be in the English language.  Offers
received in other than English shall be rejected.

(End of provision)

252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)
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(a) The Government’s payment for the items listed in the Bidding Schedule shall
constitute full compensation to the Contractor for --

(1) Furnishing all plant, labor, equipment, appliances, and materials; and
(2) Performing all operations required to complete the work in conformity with
the drawings and specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule
all costs for work in the specifications, whether or not specifically listed in the Bidding
Schedule.

52.0-4080 (FAR 52.236-27) SITE VISIT  (CONSTRUCTION)  (ALTERNATE I)
(FEB 1995)

  (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,
Site Investigations and Conditions Affecting the Work, will be included
in any contract awarded as a result of this solicitation.  Accordingly,
bidders are urged and expected to inspect the site where the work will
be performed.
  (b) Two organized site visits have been scheduled for January 18,  2000 and
January 25,  2000.
  (c) Bidders desiring a site visit shall contact the Area Engineer at
least one day prior to the scheduled site visit.
NAME:       Donald R. Tutor
                       Area Engineer
ADDRESS:     Wynne Area Office
               Bennie House Center
               Highway 1 North
               P. O. Box 729
               Wynne, Arkansas  72396-0729
TELEPHONE:  901/544-3851 or 870/238-7983
COLLECT TELEPHONE CALLS WILL NOT BE ACCEPTED.
                            (End of Provision)

52.228-1     BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid
bond supported by good and sufficient surety or sureties acceptable to the Government,
postal money order, certified check, cashier’s check, irrevocable letter of credit, or, under
Treasury Department regulations, certain bonds or notes of the United States. The
Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful
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bidders as soon as practicable after the opening of bids, and (2) to the successful bidder
upon execution of contractual documents and bonds (including any necessary
coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be twenty percent of the bid price or
$3,000,000.00, whichever is less.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the
period specified for acceptance, fails to execute all contractual documents or furnish
executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting
Officer may terminate the contract for default.-

(e) In the event the contract is terminated for default, the bidder is liable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available
to offset the difference.

End of Section 00100
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SECTION 00600
Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT:

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION
(APR 1985)

(a) The offeror certifies that --

(1) The prices in this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other
offeror or competitor relating to (i) those prices, (ii) the intention to submit an offer, or
(iii) the methods of factors used to calculate the prices offered:

(2) The prices in this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in
the case of a sealed bid solicitation) or contract award (in the case of a negotiated
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern
to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory --

(1) Is the person in the offeror’s organization responsible for determining the prices
offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contradictory to subparagraphs (a)(1) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principals in
certifying that those principals have not participated, and will not participate in any action
contrary to subparagraphs (a)(1) through (a)(3) above
______________________________________________________ (insert full name of
person(s) in the offeror’s organization responsible for determining the prices offered in
this bid or proposal, and the title of his or her position in the offeror’s organization);

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i)
above have not participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) above; and

(iii) As an agent, has not personally participated, and will not participate, in any action
contrary to subparagraphs (a)(1) through (a)(3) above.
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(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish
with its offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO
INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12,
Limitation on Payments to Influence Certain Federal Transactions, included in this
solicitation, are hereby incorporated by reference in paragraph (b) of this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge
and belief that on or after December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a member of
Congress on his or her behalf in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federal contract, grant, loan, or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received
under a covered Federal transaction) have been paid, or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress or an employee of a Member of
Congress on his or her behalf in connection with this solicitation, the offeror shall
complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying
Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at
any tier and require that all recipients of subcontract awards in excess of $100,000 shall
certify and disclose accordingly.

(c)  Submission of this certification and disclosure is a prerequisite for making or entering
into this contract imposed by section 1352, title 31, United States Code.  Any person who
makes an expenditure prohibited under this provision, shall be subject to a civil penalty
of not less than $10,000, and not more than $100,000, for each such failure.

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS
(MAR 1996)
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(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are [  ] are not [  ] presently debarred, suspended, proposed for debarment, or
declared ineligible for the award of contracts by any Federal agency;

(B) Have [  ] have not [  ], within a three-year period preceding this offer, been convicted
of or had a civil judgment rendered against them for: commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, tax
evasion, or receiving stolen property; and

(C) Are [  ] are not [  ] presently indicted for, or otherwise criminally or civilly charged
by a governmental entity with, commission of any of the offenses enumerated in
subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has [  ] has not [  ], within a three-year period preceding this offer, had
one or more contracts terminated for default by any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners;
partners; and, persons having primary management or supervisory responsibilities within
a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or
business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF
AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE,
FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER
SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at
any time prior to contract award, the Offeror learns that its certification was erroneous
when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the
certification will be considered in connection with a determination of the Offeror’s
responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Contracting Officer may render the Offeror
nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a
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system of records in order to render, in good faith, the certification required by paragraph
(a) of this provision. The knowledge and information of an Offeror is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact
upon which reliance was placed when making award. If it is later determined that the
Offeror knowingly rendered an erroneous certification, in addition to other remedies
available to the Government, the Contracting Officer may terminate the contract resulting
from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 1999)
ALTERNATE I (OCT 1998) & ALTERNATE II (NOV 1999)

(a)(1) The standard industrial classification (SIC) code for this acquisition is 1629.

(2) The small business size standard is $17,000,000.00.

(3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a
small business concern.

(2) (Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.) The offeror represents, for general statistical
purposes, that it (  ) is, (  ) is not a small disadvantaged business concern as defined in 13
CFR 124-1002.

(3) (Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is,
(  ) is not a women-owned small business concern.

(4) (Complete only if offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.) The offeror represents, as part of its offer, that--

(i) It ____is, ____is not a HUBZone small business concern listed, on the date of this
representation, on the List of Qualified HUBZone Small Business Concerns maintained
by the Small Business Administration, and no material change in ownership and control,
principal office, or HUBZone employee percentage has occurred since it was certified by
the Small Business Administration in accordance with 13 CFR Part 126; and
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(ii) It ____ is, ____ is not a joint venture that complies with the requirements of 13 CFR
Part 126, and the representation in paragraph (b)(4)(i) of this provision is accurate for the
HUBZone small business concern or concerns that are participating in the joint
venture.(The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture: ____________.) Each
HUBZone small business concern participating in the joint venture shall submit a
separate signed copy of the HUBZone representation.

(5) (Complete only if offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.) The offeror represents, as part of its offer, that--

(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this
representation, on the List of Qualified HUBZone Small Business Concerns maintained
by the Small Business Administration, and no material change in ownership and control,
principal place of ownership, or HUBZone employee percentage has occurred since it
was certified by the Small Business Administration in accordance with 13 CFR part 126;
and

(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part
126, and the representation in paragraph (b)(5)(i) of this provision is accurate for the
HUBZone small business concern or concerns that are participating in the joint venture.
[The offeror shall enter the name or names of the HUBZone small business concern or
concerns that are participating in the joint venture: ____________.] Each HUBZone
small business concern participating in the joint venture shall submit a separate signed
copy of the HUBZone representation.

(c) Definitions.  "Joint venture," for purposes of a small disadvantaged business (SDB)
set-aside or price evaluation preference (as prescribed at 13 CFR 124.321), is a concern
that is owned and controlled by one or more socially and economically disadvantaged
individuals entering into a joint venture agreement with one or more business concerns
and is considered to be affiliated for size purposes with such other concern(s). The
combined annual receipts or employees of the concerns entering into the joint venture
must meet the applicable size standard corresponding to the SIC code designated for the
contract. The majority of the venture’s earnings must accrue directly to the socially and
economically disadvantaged individuals in the SDB concern(s) in the joint venture. The
percentage of the ownership involvement in a joint venture by disadvantaged individuals
must be at least 51 percent.

"Small business concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant in the field of
operation in which it is bidding on Government contracts, and qualified as a small
business under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of
this provision.

"Small disadvantaged business concern," as used in this provision, means a small
business concern that (1) is at least 51 percent unconditionally owned by one or more
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individuals who are both socially and economically disadvantaged, or a publicly owned
business having at least 51 percent of its stock unconditionally owned by one or more
socially and economically disadvantaged individuals, and (2) has its management and
daily business controlled by one or more such individuals. This term also means a small
business concern that is at least 51 percent unconditionally owned by an economically
disadvantaged Indian tribe or Native Hawaiian Organization, or a publicly owned
business having at least 51 percent of its stock unconditionally owned by one or more of
these entities, which has its management and daily business controlled by members of an
economically disadvantaged Indian tribe or Native Hawaiian Organization, and which
meets the requirements of 13 CFR Part 124.

"Women-owned small business concern," as used in this provision, means a small
business concern--

(1) Which is at least 51 percent owned by one or more women or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or
more women; and

(2) Whose management and daily business operations are controlled by one or more
women.

(d) Notice. (1) If this solicitation is for supplies and has been set aside, in whole or in
part, for small business concerns, then the clause in this solicitation providing notice of
the set-aside contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a small,
small disadvantaged, or women-owned small business concern in order to obtain a
contract to be awarded under the preference programs established pursuant to section
8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that
specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Be ineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-2       EQUAL LOW BIDS.  (OCT 1995)

(a) This provision applies to small business concerns only.

(b) The bidder’s status as a labor surplus area (LSA) concern may affect entitlement to
award in case of tie bids.  If the bidder wishes to be considered for this priority, the
bidder must identify, in the following space, the LSA in which the costs to be incurred on
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account of manufacturing or production (by the bidder or the first-tier subcontractors)
amount to more than 50 percent of the contract price.

________________________________________________________________________
________________________________________________________________________

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision
will preclude the bidder from receiving priority consideration.  If the bidder is awarded a
contract as a result of receiving priority consideration under this provision and would not
have otherwise received award, the bidder shall perform the contract or cause the contract
to be performed in accordance with the obligations of an LSA concern.

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(a) It [  ] has, [  ] has not participated in a previous contract or subcontract subject to the
Equal Opportunity clause of this solicitation;

(b) It [  ] has, [  ] has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract awards.

(End of provision)

52.223-1     CLEAN AIR AND WATER CERTIFICATION (APR 1984)

The Offeror certifies that --

(a) Any facility to be used in the performance of this proposed contract [  ] is, [  ]  is not
listed on the Environmental Protection Agency List of Violating Facilities;

(b) The Offeror will immediately notify the Contracting Officer, before award, of the
receipt of any communication from the Administrator, or a designee, of the
Environmental Protection Agency, indicating that any facility that the Offeror proposes to
use for the performance of the contract is under consideration to be listed on the EPA List
of Violating Facilities; and

(c) The Offeror will include a certification substantially the same as this certification,
including  this paragraph (c), in every nonexempt subcontract.

(End of clause)
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52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING
(OCT 1996)

(a) Submission of this certification is a prerequisite for making or entering into this
contract imposed by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this
contract that are subject to the filing and reporting requirements described in section 313
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of
the contract the Toxic Chemical Release Inventory Form (Form R) as described in
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract
is subject to the Form R filing and reporting requirements because each such facility is
exempt for at least one of the following reasons: (Check each block that is applicable.)

[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals
listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

[ ] (ii) The facility does not have 10 or more full-time employees as specified in section
313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);

[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at
40 CFR 372.27, provided an appropriate certification form has been filed with EPA);

[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC)
designations 20 through 39 as set forth in FAR section 19.102 of the Federal Acquisition
Regulation; or

[ ] (v) The facility is not located within any State of the United States, the District of
Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United
States Virgin Islands, the Northern Mariana Islands, or any other territory or possession
over which the United States has jurisdiction.

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE
GOVERNMENT OF A  TERRORIST COUNTRY (MAR 1998)

(a) "Definitions."

As used in this provision --
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(a) "Government of a terrorist country" includes the state and the government of a
terrorist country, as well as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under
section 6(j)(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App.
2405(j)(i)(A)), to be a country the government of which has repeatedly provided support
for such acts of international terrorism.  As of the date of this provision, terrorist
countries include:  Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm’s or subsidiary’s
securities.  Beneficial interest includes holding 5 percent or more of any class of the
firm’s securities in "nominee shares," "street names," or some other method of holding
securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or
officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings,
real estate, or other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtedness of a firm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary
of a firm if the government of a terrorist country has a significant interest in the firm or
subsidiary or, in the case of a subsidiary, the firm that owns the subsidiary, unless a
waiver is granted by the Secretary of Defense.

(c) "Disclosure."

If the government of a terrorist country has a significant interest in the Offeror or a
subsidiary of the Offeror, the Offeror shall disclosure such interest in an attachment to its
offer.  If the Offeror is a subsidiary, it shall also disclose any significant interest the
government of a terrorist country has in any firm that owns or controls the subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)
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252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA
(AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this
provision whether transportation of supplies by sea is anticipated under the resultant
contract. The term supplies is defined in the Transportation of Supplies by Sea clause of
this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of any
contract or subcontract resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance of any
contract or subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of
Supplies by Sea clause. If the Offeror represents that it will not use ocean transportation,
the resulting contract will also include the Defense FAR Supplement clause at 252.247-
7024, Notification of Transportation of Supplies by Sea.

(End of provision)

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER
(JUN 99)

(a) Contractor identification is essential for complying with statutory contract reporting
requirements. Therefore, the offeror is requested to enter, in the block with its name and
address on the Standard Form 33 or similar document, the annotation "DUNS" followed
by the DUNS number which identifies the offeror’s name and address exactly as stated in
the offer.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no
charge to the offeror. For information on obtaining a DUNS number, the offeror, if
located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. The
offeror should be prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.
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(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number
of the local Dun and Bradstreet Information Services office from the Internet Home Page
at http://www.customerservice@dnb.com/. If an offeror is unable to locate a local service
center, it may send an e-mail to Dun and Bradstreet at globalinfo@dnb.com.

(End of provision)

52.0-4031        CORPORATE CERTIFICATION

                   IF A BIDDER IS A CORPORATION OR IF CORPORATION IS
PARTICIPATING IN A JOINT VENTURE, PLEASE COMPLETE THE FOLLOWING
CERTIFICATION:

                        I, ________________________________, certify that I am secretary of

                   the corporation named as Contractor herein; that

                   _____________________________ who signed this contract on behalf of the

                   Contractor; was then ___________________________________ of said

                   corporation; that said contract was duly signed for and on behalf of

                   said corporation by authority of its governing body and is within the

                   scope of its corporate powers.

                   (CORPORATE SEAL)
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                                                    ___________________________________
                                                               (Secretary)

                   IF A CORPORATION IS PARTICIPATING AS A JOINT VENTURE, ITS
SECRETARY MUST SUBMIT A CERTIFICATE STATING THE CORPORATION IS
AUTHORIZED TO PARTICIPATE.

52.204-3      TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

Taxpayer Identification Number (TIN), as used in this provision, means the number
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting
income tax and other returns. The TIN may be either a Social Security Number or an
Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulations issued by the IRS. If the resulting contract is subject to the payment reporting
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or
refusal by the offeror to furnish the information may result in a 31 percent reduction of
payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 U.S.C.
7701(c)(3)). If the resulting contract is subject to the payment reporting requirements
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror’s TIN.

(d) Taxpayer Identification Number (TIN).

___  TIN:.--------------------------------------------------------
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___  TIN has been applied for.

___  TIN is not required because:

___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of a trade or business in the
United States and does not have an office or place of business or a fiscal paying agent in
the United States;

___  Offeror is an agency or instrumentality of a foreign government;

___  Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

___  Sole proprietorship;

___  Partnership;

___  Corporate entity (not tax-exempt);

___  Corporate entity (tax-exempt);

___  Government entity (Federal, State, or local);

___  Foreign government;

___  International organization per 26 CFR 1.6049-4;

___  Other--------------------------------------------------------

(f) Common parent.

___  Offeror is not owned or controlled by a common parent as defined in paragraph (a)
of this provision.

___  Name and TIN of common parent:

Name-------------------------------------------------------------------

TIN--------------------------------------------------------------------

(End of provision)

52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)
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(MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a
concern that is at least 51 percent owned by one or more women; or in the case of any
publicly owned business, at least 51 percent of its stock is owned by one or more women;
and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern
and has not represented itself as a small business concern in paragraph (b)(1) of FAR
52.219-1, Small Business Program Representations, of this solicitation.] The offeror
represents that it (  )  is, (  )  is not a women-owned business concern.

(End of provision)

252.204-7001 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE
REPORTING (AUG 199)

(a) The offeror is requested to enter its CAGE code on its offer in the block with its name
and address. The CAGE code entered must be for that name and address. Enter ‘‘CAGE’’
before the number.

(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to
request one from the Defense Logistics Information Service (DLIS). The Contracting
Officer will--

(1) Ask the Contractor to complete section B of a DD Form 2051, Request for
Assignment of a Commercial and Government Entity (CAGE) Code;

(2) Complete section A and forward the form to DLIS; and

(3) Notify the Contractor of its assigned CAGE code.

(c) Do not delay submission of the offer pending receipt of a CAGE code.

(End of provision)

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE
SMALL BUSINESS COMPETITIVENESS DEMONSTRATION
PROGRAM (JAN 1997)

(a) Definition.

"Emerging small business" as used in this solicitation, means a small business concern
whose size is no greater than 50 percent of the numerical size standard applicable to the
standard industrial classification code assigned to a contracting opportunity.



DACW66-00-B-0004

00600 - 15

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as
a small business concern under the size standards of this solicitation.]    The Offeror [   ]
is, [   ] is not an emerging small business.

(c) (Complete only if the Offeror is a small business or an emerging small business,
indicating its size range.)

Offeror’s number of employees for the past 12 months (check this column if size standard
stated in solicitation is expressed in terms of number of employees) or Offeror’s average
annual gross revenue for the last 3 fiscal years (check this column if size standard stated
in solicitation is expressed in terms of annual receipts). (Check one of the following.)

No. of Employees   Avg. Annual Gross Revenues

____ 50 or fewer   ____ $1 million or less

____ 51 - 100        ____ $1,000,001 - $2 million

____ 101 - 250      ____ $2,000,001 - $3.5 million

____ 251 - 500      ____ $3,500,001 - $5 million

____ 501 - 750      ____ $5,000,001 - $10 million

____ 751 - 1,000   ____ $10,000,001 - $17 million

____ Over 1,000    ____ Over $17 million

(End of provision)

52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and
other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees, that
are segregated by explicit directive or are in fact segregated on the basis of race, color,
religion, sex, or national origin because of written or oral policies or employee custom.
The term does not include separate or single-user rest rooms or necessary dressing or
sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its
employees any segregated facilities at any of its establishments, and that it does not and
will not permit its employees to perform their services at any location under its control
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where segregated facilities are maintained. The Contractor agrees that a breach of this
clause is a violation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that
is subject to the Equal Opportunity clause of this contract.

(End of clause)

End of Section 00600
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SECTION 00700
Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Alt I Definitions (Oct 1995) --Alternate I APR 1984
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or

Improper Activity
JAN 1997

52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal

Transactions
JUN 1997

52.204-4 Printing/Copying Double-Sided on Recycled Paper JUN 1996
52.209-6 Protecting the Government’s Interest When Subcontracting

With Contractors Debarred, Suspended, or Proposed for
Debarment

JUL 1995

52.211-18 Variation in Estimated Quantity APR 1984
52.214-26 Audit and Records--Sealed Bidding OCT 1997
52.214-27 Price Reduction for Defective Cost or Pricing Data –

Modifications - Sealed Bidding
OCT 1997

52.214-28 Subcontracting Cost Or Pricing Data--Modifications--Sealed
Bidding

OCT 1997

52.214-29 Order Of Precedence--Sealed Bidding JAN 1986
52.219-6 Notice Of Total Small Business Set-Aside JUL 1996
52.219-8 Utilization of Small Business Concerns OCT 1999
52.219-14 Limitations On Subcontracting DEC 1996
52.222-3 Convict Labor AUG 1996
52.222-4 Contract Work Hours and Safety Standards Act – Overtime

Compensation
JUL 1995

52.222-6 Davis Bacon Act FEB 1995
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees FEB 1988
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) FEB 1988
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
52.222-26 Equal Opportunity FEB 1999
52.222-27 Affirmative Action Compliance Requirements for Construction FEB 1999
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52.222-35 Affirmative Action For Disabled Veterans And Veterans of the
Vietnam Era

APR 1998

52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Disabled Veterans And Veterans Of

The Vietnam Era
JAN 1999

52.223-2 Clean Air And Water APR 1984
52.223-6 Drug Free Workplace JAN 1997
52.223-14 Toxic Chemical Release Reporting OCT 1996
52.225-5 Buy American Act - Construction Materials JUN 1997
52.225-11 Restrictions On Certain Foreign Purchases AUG 1998
52.227-1 Authorization and Consent JUL 1995
52.227-2 Notice And Assistance Regarding Patent And Copyright

Infringement
AUG 1996

52.227-4 Patent Indemnity-Construction Contracts APR 1984
52.229-3 Federal, State And Local Taxes JAN 1991
52.229-5 Taxes--Contracts Performed In U S Possessions Or Puerto Rico APR 1984
52.232-5 Payments under Fixed-Price Construction Contracts MAY 1997
52.232-17 Interest JUN 1996
52.232-23 Assignment Of Claims JAN 1986
52.232-27 Prompt Payment for Construction Contracts MAY 1997
52.233-1 Disputes DEC 1998
52.233-3 Protest After Award AUG 1996
52.236-2 Differing Site Conditions APR 1984
52.236-3 Site Investigation and Conditions Affecting the Work APR 1984
52.236-5 Material and Workmanship APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-8 Other Contracts APR 1984
52.236-9 Protection of Existing Vegetation, Structures, Equipment,

Utilities, and Improvements
APR 1984

52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-12 Cleaning Up APR 1984
52.236-13 Alt I Accident Prevention (Nov 1991) -  Alternate I NOV 1991
52.236-15 Schedules for Construction Contracts APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-26 Preconstruction Conference FEB 1995
52.242-13 Bankruptcy JUL 1995
52.242-14 Suspension of Work APR 1984
52.243-4 Changes AUG 1987
52.244-6 Subcontracts for Commercial Items and Commercial

Components
OCT 1998

52.246-12 Inspection of Construction AUG 1996
52.249-2 Alt I Termination for Convenience of the Government (Fixed-Price)

(Sep 1996)  - Alternate I
SEP 1996

52.249-10 Default (Fixed-Price Construction) APR 1984
52.253-1 Computer Generated Forms JAN 1991
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252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies

MAR 1999

252.204-7004 Required Central Contractor Registration MAR 1998
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By

The Government of a Terrorist Country
MAR 1998

252.223-7004 Drug Free Work Force SEP 1988
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992
252.231-7000 Supplemental Cost Principles DEC 1991
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.247-7023 Transportation of Supplies by Sea NOV 1995
252.247-7024 Notification Of Transportation Of Supplies By Sea NOV 1995
252.201-7000 Contracting Officer’s Representative DEC 1991
52.223-3 Hazardous Material Identification And Material Safety Data JAN 1997
252.223-7001 Hazard Warning Labels DEC 1991
52.223-5 Pollution Prevention and Right-to-Know Information APR 1998
252.227-7033 Rights in Shop Drawings APR 1966
52.228-2 Additional Bond Security OCT 1997
52.249-1 Termination For Convenience Of The Government (Fixed

Price) (Short Form)
APR 1984

52.248-3 Alt I Value Engineering-Construction (Mar 1989) - Alternate I APR 1989
52.245-4 Government-Furnished Property (Short Form) APR 1984
52.245-2 Government Property (Fixed Price Contracts) DEC 1989
52.228-14  Irrevocable Letter of Credit OCT 1997
52.228-12 Prospective Subcontractor Requests for Bonds OCT 1995
52.228-11 Pledges Of Assets FEB 1992

CLAUSES INCORPORATED BY FULL TEXT:

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far
            http://farsite.hill.af.mil
            http://www.dtic.mil/dfars

52.252-4     ALTERATIONS IN CONTRACT (APR 1984)

Portions of this contract are altered as follows:  N/A
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52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)"
after the date of the clause.

(b)  The use in this solicitation or contract of any DoD FAR Supplement (48 CFR Chapter 2)
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the
name of the regulation.

52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance
of this contract, at least the kinds and minimum amounts of insurance required in the Schedule or
elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting
Officer in writing that the required insurance has been obtained.  The policies evidencing
required insurance shall contain an endorsement to the effect that any cancellation or any
material change adversely affecting the Government’s interest shall not be effective (1) for such
period as the laws of the State in which this contract is to be performed prescribe, or (2) until 30
days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever
period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this contract that require work on a Government installation and shall require
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the
contract. The Contractor shall maintain a copy of all subcontractors’ proofs of required insurance,
and shall make copies available to the Contracting Officer upon request.

(End of clause)

52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (SEP 1996)-

(a) Definitions. As used in this clause--

Contract price means the award price of the contract or, for requirements contracts, the price
payable for the estimated quantity; or for indefinite-delivery type contracts, the price payable for
the specified minimum quantity.

(b) Unless the resulting contract price is $100,000 or less, the successful offeror shall be required
to furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance Bonds (Standard Form 25): (i) The penal amount of performance bonds shall be
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100 percent of the original contract price.

(ii) The Government may require additional performance bond protection when the contract
price is increased. The increase in protection shall generally equal 100 percent of the increase in
contract price.

(iii) The Government may secure additional protection by directing the Contractor to increase the
penal amount of the existing bond or to obtain an additional bond.

(2) Payment Bonds (Standard Form 25-A):

(i) The penal amount of payment bonds shall equal--

(A) 50 percent of the contract price if the contract price is not more than $1 million;

(B) 40 percent of the contract price if the contract price is more than $1 million but not more
than $5 million; or

(C) $2.5 million if the contract price is more than $5 million.

(ii) If the original contract price is $5 million or less, the Government may require additional
protection if the contract price is increased. The penal amount of the total protection shall meet
the requirement of subparagraph (b)(2)(i) of this clause.

(iii) The Government may secure additional protection by directing the Contractor to increase the
penal sum of the existing bond or to obtain an additional bond.

(c) The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee
provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event,
before starting work.

(d) The bonds shall be in the form of firm commitment, supported by corporate sureties whose
names appear on the list contained in Treasury Department Circular 570, individual sureties, or
by other acceptable security such as postal money order, certified check, cashier’s check,
irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain
bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register,
or may be obtained from the U.S. Department of Treasury,  Financial Management Service,
Surety Bond Branch, 401 14th Street, NW., 2nd Floor, West Wing, Washington, DC 20227.

52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining
any necessary licenses and permits, and for complying with any Federal, State, and municipal
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laws, codes, and regulations applicable to the performance of the work.  The Contractor shall
also be responsible for all damages to persons or property that occur as a result of the
Contractor’s fault or negligence.  The Contractor shall also be responsible for all materials
delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

End of Section 00700
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Invitation No. DACW66-00-B-0004

HUXTABLE OUTLET CHANNEL SLIDE REPAIR
NEAR MARIANA, LEE COUNTY ARKANSAS

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

1.1.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984).
The Contractor shall be required to (a) commence work under this contract within 10 calendar days
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and
(c) complete the entire work ready for use not later than 280 calendar days after the date of receipt
by him of notice to proceed.  The time stated for completion shall include final cleanup of the
premises.  (FAR 52.211-10)

1.2.  EXCLUSION PERIODS IN COMPUTING COMPLETION SCHEDULES.  No work
will be required during the period between 15 November thru 15 June, inclusive.  This period has
not been considered in computing the time allowed for completion in accordance with paragraph 1.1
above.  The Contractor may, however, perform work during all or any part of the non-work period
provided that he has received prior approval therefor, in writing, from the Contracting Officer.  The
period 15 November thru 15 June is the non-work period during normal pumping season.  Pumping
at other times is possible and such pumping would disrupt the work.  During the non-work period
the slopes cannot be bare unless he has received written permission from the Contracting Officer.

1.3.  LIQUIDATED DAMAGES-CONSTRUCTION (APR 1984).

a.  If the Contractor fails to complete the work within the time specified in the
contract, or any extension, the Contractor shall pay to the Government as liquidated damages, the
sum of $530.00 for each day of delay.

b.  If the Government terminates the Contractor’s right to proceed, the resulting
damage will consist of liquidated damages until such reasonable time as may be required for final
completion of the work together with any increased costs occasioned the Government in completing
the work.

c.  If the Government does not terminate the Contractor’s right to proceed, the
resulting damage will consist of liquidated damages until the work is completed or accepted.  (FAR
52.211-12)

1.4.  NOT USED.
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1.5.  CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (DEC 1991).

a.  The Government will provide the Contractor, without charge, a compact disk (CD)
containing contract drawings and specifications (except publications incorporated into the technical
provisions by reference) and any amendments that were issued.

b.  The Contractor shall--

(1)  Check all drawings immediately;

(2)  Compare all drawings and verify the figures before laying out the work;

(3)  Promptly notify the Contracting Officer of any discrepancies; and

(4)  Be responsible for any errors which might have been avoided by complying
with this paragraph b.

c.  Figures marked on drawings shall, in general, be followed in preference to scale
measurements.

d.  Omissions from the drawings or specifications or the misdescription of details of
work which are manifestly necessary to carry out the intent of the drawings and specifications, or
which are customarily performed, shall not relieve the Contractor from performing such omitted or
misdescribed details of the work, but shall be performed as if fully and correctly  set forth and
described in the drawings and specifications.

e.  The work shall conform to the specifications and the contract drawings identified
on the following index of drawings:

HUXTABLE OUTLET CHANNEL SLIDE REPAIR
NEAR MARIANA, LEE COUNTY ARKANSAS

INDEX TO DRAWINGS

        TITLE                                             DRAWING NUMBER

MAPS AND INDEX 1
PLAN VIEW 2
PROFILES OF SLIDE AREAS 3
TYPICALS 4
HYDROGRAPHS 5

(DFARS 252.236-7001)



00800-3

1.6.  PHYSICAL DATA (APR 1984).  Data and information furnished or referred to below
are for the Contractor’s information.  The Government shall not be responsible for any interpretation
of or conclusion drawn from the data or information by the Contractor.

a.  The indications of physical conditions on the drawings and in the specifications
are the result of site investigations by aerial photographs and topographic surveys.

b.  Weather Conditions.  Information with respect to temperatures and precipitation
may be obtained from the National Weather Service.  Also see paragraph 1.28, "Time Extensions
for Unusually Severe Weather".

c. Additional Data.  Additional data consisting of cross sections, river stage records,
records of borings, and boring samples may be available for inspection at the U.S. Army Engineer
District, Memphis, Tennessee.  (FAR 52.236-4)

1.7  RIGHTS-OF-WAY.

a.  The rights-of-way and easements for the work to be constructed under this contract
within the limits indicated on the  drawings will be provided by the Government without cost to the
 Contractor.  However, the Contractor shall make his own arrangements  with the appropriate owners
or organizations for transporting his equipment across, over or under railroad tracks, highways,
bridges, private property, and utility lines and shall provide  at his own expense any additional
right-of-way or easements required to effect such crossings, including insurance requirements of
owners.  Limits of right-of-way which will be provided by the Government are as indicated on the
drawings.

b.  The Contractor shall, upon reasonable notice, without expense to the Government
and at any time during the progress of the work when not being actively used for contract operations,
promptly vacate and clean up any part of the Government grounds that have been allotted to or have
been in use by him when directed to do so by the Contracting Officer.

c.  The Contractor shall not obstruct any existing roads on the lands controlled by the
United States except with the permission of the Contracting Officer, and  shall maintain such roads
in as good condition as exists at the time of commencement of the work.

d.  Any additional right-of-way required for access or for the Contractor’s method of
operation must be obtained by and at the expense of the Contractor.  The Contractor shall submit
written evidence to the Contracting Officer that he has obtained the rights-of-way from the property
owners.  The written evidence shall consist of an authenticated copy of the conveyance under which
the Contractor acquired the rights-of-way, prepared and executed in accordance with the laws of the
State of Arkansas.  If temporary rights are obtained by the Contractor, the period of time shall
coincide with paragraph 1.1, "Commencement, Prosecution, and Completion of Work", of the
SPECIAL CONTRACT REQUIREMENTS, plus a reasonable time for any extension granted for
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completion of the work.  The Contractor shall be solely responsible for any and all damages, claims
for damages, and liability of any nature whatsoever arising from or growing out of the use of
rights-of-way other than those rights-of-way furnished by the Government.

e. The Contractor shall repair, at his own expense, any and all damage to the
existing roads when such damage is a result of his operations on this contract.  The Contractor shall
also replace, at his own expense, any and all surfacing displaced or damaged by his operations on
this contract.  The repairs and/or replacement shall be done to the satisfaction of the Contracting
Officer.

f. There shall be no hauling across the Huxtable Pumping Station.

g. Stockpiling.  The Contractor may stockpile riprap and filter material on the right
bank.  The material stockpiled shall not be closer than 40’ from the right top bank nor exceed a
maximum height of 20’.

h. Work Areas.  The Contractor’s work areas and stockpile areas shall be approved
by COR prior to their use.

1.8.  LAYOUT OF WORK.

a.  The Government will establish the following baselines and bench marks at the site
of the work:

(1)  Baselines as shown on the drawings.

(2)  Bench marks as shown on the drawings.

b.  From the baselines and bench marks established by the Government, the
Contractor shall complete the layout of the work and shall be responsible for all measurements that
may be required for the execution of the work to the location and limit marks prescribed in the
specifications or on the contract drawings, subject to such modifications as the Contracting Officer
may require to meet changed conditions or as a result of necessary modifications to the contract
work.

c. The Contractor shall furnish, at his own expense, such stakes, templates,
platforms, equipment, tools and materials, and all labor as may be required in laying out any part of
the work from the baselines and bench marks established by the Government.  It shall be the
responsibility of the Contractor to maintain and preserve all stakes and marks established by the
Contracting Officer until authorized to remove them, and if such marks are destroyed, by the
Contractor or through his negligence, prior to their authorized removal, they may be replaced by the
Contracting Officer, at his discretion, and the expense of replacement will be deducted from any
amounts due or to become due the Contractor.  The Contracting Officer may require that work be
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suspended at any time when location and limit marks established by the Contractor are not
reasonably adequate to permit checking of the work.

1.9.  THRU 1.10.  NOT USED.

1.11.  PROGRESS CHART.  The schedule of work will be in accordance with the progress
chart.  The progress chart required by provisions of paragraph (a) of the CONTRACT CLAUSE
entitled "Schedules for Construction Contracts" shall be prepared on ENG Form 2454, copies of
which will be furnished to the Contractor by the Government.  THREE COPIES OF THE
SCHEDULE WILL BE REQUIRED.

1.12.  SAFETY-RELATED SPECIAL REQUIREMENTS.  ALL WORK UNDER THIS
CONTRACT SHALL COMPLY WITH THE LATEST VERSION OF U.S. ARMY CORPS OF
ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, AND
OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS IN EFFECT ON THE
DATE OF THE SOLICITATION.  NO SEPARATE PAYMENT WILL BE MADE FOR
COMPLIANCE WITH EM 385-1-1, NOR FOR COMPLIANCE WITH ANY OF THE OTHER
SAFETY-RELATED SPECIAL REQUIREMENTS.

a.  Accident Investigations and Reporting.  Refer to EM 385-1-1, Section 1. 
Accidents shall be investigated and reports completed by the immediate supervisor of the
employee(s) involved and reported to the Contracting Officer or his representative within one
working day after the accident occurs.

b.  Accident Prevention Program.  Refer to the CONTRACT CLAUSE entitled,
"Accident Prevention (Alternate I)".  Within 21 calendar days after receipt of Notice of Award of
the contract, four copies of the Accident Prevention Program shall be submitted to the Contracting
Officer for review and approval.  The program shall be prepared in the following format:

(1)  An executed LMV Form 358R, Administrative Plan (available upon
request).

(2)  An executed LMV Form 359R, Activity Hazard Analysis (available upon
request).

(3)  A copy of company policy statement regarding accident prevention.

(4)  When marine plant and equipment are in use under a contract, the method
of fuel oil transfer shall be submitted on LMV Form 414R, Fuel Oil Transfer, (available upon
request).  (Refer to 33 CFR 156.)

The Contractor shall not commence physical work at the site until the program has been
approved by the Contracting Officer, or his authorized representative.  At the Contracting Officer’s
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discretion, the Contractor may submit his Activity Hazard Analysis for only the first phase of
construction provided that it is accompanied by an outline of the remaining phases of construction.
All remaining phases shall be submitted and accepted prior to the beginning of work in each phase.
Also refer to Section 1 of EM 385-1-1.

c.  Daily Inspections.  The Contractor shall perform daily safety inspections and
record them on the forms approved by the Contracting Officer. Reports of daily inspections shall be
maintained at the jobsite.  The reports shall be records of the daily inspections and resulting actions.
 Each report will include, as a minimum, the following:

(1)  Phase(s) of construction underway during the inspection.

(2)  Locations or areas inspections were made.

(3)  Results of inspection, including nature of deficiencies observed and
corrective actions taken, or to be taken, date, and signature of the person responsible for its contents.

d.  Machinery and Mechanized Equipment.  Machinery and mechanized equipment
used under this contract shall comply with the following:

(1)  When mechanized equipment is operated on floating plant, the Contractor
shall provide positive and acceptable means of preventing this equipment from moving or falling
into the water.  The type of equipment addressed by this clause includes front-end loaders,
bulldozers, trucks (both on- and off-road), backhoes, track hoes, and similar equipment.  If the
Contractor plans to use such equipment on floating plant, an activity hazard analysis must be
developed for this feature of work.  The plan must include a detailed explanation of the type or types
of physical barriers, curbs, structures, etc., which will be incorporated to protect the operator and
prevent the equipment from entering the water.  Nonstructural warning devices may be considered
for situations where the use of structural barriers is determined to be impracticable.  The activity
hazard analysis must thoroughly address the procedure and be submitted to the Corps for review and
acceptance prior to start of this feature of work.

(2)  The stability of crawler, truck, and wheel-mounted cranes shall be assured.

(a)  The manufacturer’s load-rating chart may be used to determine the
maximum allowable working load for each particular crane’s boom angle provided a test load, with
a boom angle of 20 degrees, confirms the manufacturer’s load-rating table.

(b)  Stability tests are required if:

(i)  There is no manufacturer’s load-rating chart securely fixed to
the operator’s cab;
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(ii)  There has been a change in the boom or other structural
members; or

(iii)  There has been a change in the counterweight.

The test shall consist of lifting a load with the boom in the least stable undercarriage position
and at an angle of 20 degrees above the horizontal.  The test shall be conducted under close supervi-
sion on a firm, level surface.  The load that tilts the machine shall be identified as the test load.  The
test load moment (in ft-lbs) shall then be calculated by multiplying the horizontal
distance (in ft) from the center of rotation of the machine to the test load, times the test load (in lbs).
 Three-fourths of this test-load moment shall then be used to compute the maximum allowable
operating loads for the boom at 20, 40, 60, and 80 degrees above horizontal.  From these maximum
allowable operating loads, a curve shall be plotted and posted in the cab of the machine in sight of
the operator.  These values shall not be exceeded except in the performance test described below.
 The test load shall never exceed 110 percent of the manufacturer’s maximum rated capacity.

(c)  In lieu of the test and computations above, the crane may be load
tested for stability at each of the four boom positions listed above.

(3)  Performance tests shall be performed in accordance with Section 16 of EM
385-1-1.  Performance tests shall be conducted after each stability test, when the crane is placed in
service on a project, and at least every 12 months.

(4)  Inspections shall be made which will ensure a safe and economical
operation of both cranes and draglines.  Specific inspections and their frequencies are listed on the
appropriate checklists noted below.  Results of inspections and tests for cranes shall be recorded on
the Safety Inspection Check List, LMV Form 326R (available upon request), and inspection results
for draglines shall be recorded on LMV Form 373R (available upon request).  Copies of the
inspections and tests shall be available at the jobsite for review.  All stability and performance tests
on cranes and all complete dragline inspections shall be witnessed by the Contracting Officer or his
authorized representative.

(5)  A complete dragline inspection shall be made:

(a)  At least annually;

(b)  Prior to the dragline being placed in operation; and

(c)  After the dragline has been out of service for more than six months.

e.  Safety Sign.  The Contractor shall furnish, erect, and maintain a safety sign at the
site, as located by the Contracting Officer.  The sign shall conform to the requirements of this
paragraph and the drawing entitled "Safety Sign", included at the end of these Special Contract
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Requirements.  The lettering shall be black and the background white.  When placed on floating
plant, the sign may be half size.  Upon request, the Government will furnish a decal of the Engineer
Castle.  The sign shall be erected as soon as practicable, but not later than 15 calendar days after the
date established for commencement of work.  The data required shall be current.

1.13.  BASIS FOR SETTLEMENT OF PROPOSALS (JAN 1997).  Actual costs will be used
to determine equipment costs for a settlement proposal submitted on the total cost basis under FAR
49.206-2(b).  In evaluating a terminations settlement proposal using the total cost basis, the
following principles will be applied to determine allowable equipment costs:

(1)  Actual costs for each piece of equipment, or groups of similar serial or series
equipment, need not be available in the Contractor’s accounting records to determine total actual
equipment costs.

(2)  If equipment costs have been allocated to a contract using predetermined rates,
those charges will be adjusted to actual costs.

(3)  Recorded job costs adjusted for unallowable expenses will be used to determine
equipment operating expenses.

(4)  Ownership costs (depreciation) will be determined using the Contractor’s
depreciation schedule (subject to the provisions of FAR 31.205-11).

(5)  License, taxes, storage and insurance costs are normally recovered as an indirect
expense and unless the Contractor charges these costs directly to contracts, they will be recovered
through the indirect expense rate. (EFARS 52.249-5000)

1.14.  CERTIFICATES OF COMPLIANCE.  Any certificates required for demonstrating
proof of compliance of material with specification requirements shall be executed in four (4) copies.
 Each certificate shall be signed by an official authorized to certify on behalf of the manufacturing
company and shall contain the name and address of the Contractor, the project name and location,
and the quantity and date or dates of shipment or delivery to which the certificates apply.  Copies of
laboratory test reports submitted with certificates shall contain the name and address of the testing
laboratory and the date or dates of the test to which the report applies.  Certification shall not be
construed as relieving the Contractor from furnishing satisfactory material, if, after tests are
performed on selected samples, the material is found not to meet the specific requirements.

1.15.  CONTRACTOR’S CERTIFICATE.  Each submittal of shop drawings and materials
data shall be accompanied by a certificate, signed by the head of the Quality Control Organization
of the prime Contractor, that the prime Contractor has reviewed in detail all shop drawings and
materials contained in the submittal and that they are correct and in strict conformance with the
contract drawings and specifications except as may be otherwise explicitly stated.  The Government
will first check for the Contractor’s certificate and then review and render approval action or indicate
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disapproval in those cases where contract requirements are not fulfilled.

1.16.  NOT USED.

1.17.  AS-BUILT DRAWINGS.  The Contractor shall maintain two (2) full-size sets of the
Contract drawings depicting a current record of the work as actually constructed.  One set is for the
Contractor’s use and one for the Government’s use.  These working as-built drawing red-line mark-
ups may be manually or electronically generated using the construction plans. These working as-built
drawings shall be reviewed at least monthly with the Contracting Officer, prior to the Contractor
submitting a request for progress payment.  Both shall certify that the as-built drawings are accurate
and up-to-date before progress payment is made.  Upon completion of the work and not later than
60 days from acceptance, the Contractor shall deliver a complete final set of the as-built red-line
marked-up plans depicting the construction as actually accomplished.  The final as-built drawings
shall be identified as such by marking or stamping them with the words “AS-BUILT DRAWINGS”
in letters at least 3/16" high.  Those drawings where no change is involved shall be marked or
stamped “AS-BUILT, NO CHANGE”. Compliance and delivery of the final as-built drawings will
be enforced through the approval of final payment.  Also, the quality of the final as-built drawings
will be reflected in the Contractor’s performance evaluation.   

1.18.  DAMAGE TO WORK.  The responsibility for damage to any part of the permanent
work shall be as set forth in the CONTRACT CLAUSE entitled "Permits and Responsibilities". 
However, if, in the judgement of the Contracting Officer, any part of the permanent work performed
by the Contractor is damaged by flood, tornado, or earthquake, which damage is not due to the
failure of the Contractor to take reasonable precautions or to exercise sound engineering and
construction practices in the conduct of the work, the Contractor shall make the repairs as ordered
by the Contracting Officer and full compensation for such repairs will be made at the applicable
contract unit or lump sum prices as fixed and established in the contract.  If, in the opinion of the
Contracting Officer, there are no contract unit or lump sum prices applicable to any part of such
work, an equitable adjustment pursuant to the CONTRACT CLAUSE entitled "Changes" will be
made as full compensation for the repairs of that part of the permanent work for which there are no
applicable contract unit or lump sum prices.  Except as herein provided, damage to all work
(including temporary construction), utilities, materials, equipment and plant shall be repaired to the
satisfaction of the Contracting Officer at the Contractor's expense regardless of the cause of such
damage.

1.19.  NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK.  At least
7 days before beginning work, the Contractor shall notify Mr. Donald R. Tutor, Area Engineer,
Wynne Area Office, Bennie House Center, Highway 1 North, P.O. Box 729, Wynne, Arkansas
72396-0729, Telephone No. 901-544-3851 or 870-238-7983.  COLLECT CALLS WILL NOT BE
ACCEPTED.
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1.20.  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR
1995).

a.  This clause does not apply to terminations.  See SPECIAL CONTRACT
REQUIREMENT entitled, “Basis for Settlement of Proposals” and FAR Part 49.

b.  Allowable cost for construction and marine plant and equipment in sound
workable condition owned or controlled and furnished by a Contractor or subcontractor at any tier
shall be based on actual cost data for each piece of equipment or groups of similar serial and series
for which the Government can determine both ownership and operating costs from the Contractor's
accounting records.  When both ownership and operating costs cannot be determined for any piece
of equipment or groups of similar serial or series equipment from the Contractor's accounting
records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating Expense Schedule, Region III.  Working
conditions shall be considered to be average for determining equipment rates using the schedule
unless specified otherwise by the Contracting Officer.  For equipment not included in the schedule,
rates for comparable pieces of equipment may be used or a rate may be developed using the formula
provided in the schedule.  For forward pricing, the schedule in effect at the time of negotiations shall
apply.  For retroactive pricing, the schedule in effect at the time the work was performed shall apply.

c.  Equipment rental costs are allowable, subject to the provisions of FAR
31.105(d)(2)(ii) and FAR 31.205-36.  Rates for equipment rented from an organization under
common  control, lease-purchase arrangements, and sale-leaseback  arrangements,  will  be
determined using the schedule, except that actual rates will be used for equipment leased from an
organization under common control that has an established practice of leasing the same or similar
equipment to unaffiliated lessees.

d.   When actual equipment  costs are  proposed  and  the total amount of the pricing
action exceeds the small purchase threshold, the Contracting Officer shall request the Contractor to
submit either certified cost or pricing data, or partial/limited data, as appropriate. The data shall be
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.  (EFARS 52.231-5000)

NOTE:  THE CONTRACTOR MAY PURCHASE THE EQUIPMENT MANUAL FROM THE
GOVERNMENT PRINTING OFFICE.  THE GOVERNMENT PRINTING OFFICE TELEPHONE
NO. IS 202-512-1800.

1.21.  RETESTING OF CONSTRUCTION MATERIALS.  Unless otherwise specified,
where the Technical Specifications state that tests will be performed at the expense of the
Government, the cost of only the initial test will be borne by the Government.  Any retesting due to
failure of the materials to meet the requirements in the initial test or any retesting requested by the
Contractor shall be performed at the Contractor's expense.  The retests shall be at laboratories
approved by the Contracting Officer.  The costs of retests made at Government laboratories will be
deducted from the total amount due the Contractor.
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1.22.  VEHICLE WEIGHT LIMITATIONS.  Vehicle weight limitations for operation on
roads, streets, and bridges may affect the prosecution of work under this contract. The Contractor
will be responsible for obtaining all necessary licenses and permits in accordance with the
CONTRACT CLAUSE entitled "Permits and Responsibilities".

1.23.  OBSTRUCTIONS.

a.  Utilities.  All utilities located at the site are to remain in place and operative during
the construction.  The exact location, depth, and height of utilities shown on drawings shall be
verified in the field by the Contractor.  At least 10 days before beginning work in the vicinity of a
utility, the Contractor shall call the appropriate “Call Before You Dig” number listed below.  The
Contractor shall exercise special care when working in the vicinity of utilities to prevent damage
thereto or injury to the Contractor's employees or others.  Any damage to the utilities or interruptions
of service occasioned by the Contractor’s operations shall be repaired and the service restored
promptly at his expense.

     In the event the Contractor elects to have utilities relocated for his own convenience, he shall
make his own arrangement with utility owners for the rerouting and replacement to their permanent
location after completion of the work adjacent thereto.  All costs associated with utility relocation
for the Contractor’s convenience shall be at his expense.

CALL BEFORE YOU DIG NUMBER

Arkansas 1-800-482-8998

1.24.  NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES).  In
compliance with the General Permit of the NPDES, the Contracting Officer will file a Notice of
Intent (NOI) with the State of Arkansas. The Contractor shall adhere strictly to the erosion control
provisions of Section 01130 - ENVIRONMENTAL PROTECTION to minimize sediment discharge
into nearby water courses to the maximum extent practicable

1.25.  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984).  The Contractor
shall perform on the site, and with its own organization, work equivalent to at least fifteen (15)
percent of the total amount of work to be performed under the contract.  This percentage may be
reduced by a supplemental agreement to this contract if, during performing the work, the Contractor
requests a reduction and the Contracting Officer determines that the reduction would be to the
advantage of the Government.  (FAR 52.236-1)

1.26.  CONTINUING CONTRACTS  (MAR 1995).

a.  This is a continuing contract, as authorized by Section 10 of the River and Harbor
Act of September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract price
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is dependent upon reservations of funds from future appropriations, and from future contribution to
the project having one or more non-federal project sponsors.  The responsibilities of the Government
are limited by this clause notwithstanding any contrary provision of the "Payments Under Fixed-
Price Construction Contracts" clause or any other clause of this contract.

b.  The sum of $100,000 has been reserved for this contract and is available for
payments to the Contractor during the current fiscal year.  It is expected that Congress will make
appropriations for future fiscal years from which additional funds together with funds provided by
one or more non-federal project sponsors will be reserved for this contract.

    c.  Failure to make payments in excess of the amount currently reserved, or that may be
reserved from time to time, shall not entitle the Contractor to a price adjustment under the terms of
this contract except as specifically provided in paragraphs "f" and "i" below.  No such failure shall
constitute a breach of this contract, except that this provision shall not bar a breach-of-contract action
if an amount finally determined to be due as a termination allowance remains unpaid for one year
due solely to a failure to reserve sufficient additional funds therefor.

d.  The Government may at any time reserve additional funds for payments under the
contract if there are funds available for such purpose.  The Contracting Officer will promptly notify
the Contractor of any additional funds reserved for the contract by issuing an administrative
modification to the contract.

e.  If earnings will be such that funds reserved for the contract will be exhausted
before the end of any fiscal year, the Contractor shall give written notice to the Contracting Officer
of the estimated date of exhaustion and the amount of additional funds which will be needed to meet
payments due or to become due under the contract during that fiscal year.  This notice shall be given
not less than 45 nor more than 60 days prior to the estimated date of exhaustion.

f.  No payments will be made after exhaustion of funds except to the extent that
additional funds are reserved for the contract.  The Contractor shall be entitled to simple interest on
any payment that the Contracting Officer determines was actually earned under the terms of the
contract and would have been made except for exhaustion of funds.  Interest shall be computed from
the time such payment would otherwise have been made until actually or constructively made, and
shall be at the rate established by the Secretary of the Treasury pursuant to Public Law 92-41, 85
STAT 97, as in effect on the first day of the delay in such payment.

g.  Any suspension, delay, or interruption of work arising from exhaustion or
anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the
Contractor to any price adjustment under the "Suspension of Work" clause or in any other manner
under this contract.

h.  An equitable adjustment in performance time shall be made for any increase in the
time required for performance of any part of the work arising from exhaustion of funds or the
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reasonable anticipation of exhaustion of funds.

i.  If, upon the expiration of sixty (60) days after the beginning of the fiscal year
following an exhaustion of funds, the Government has failed to reserve sufficient additional funds
to cover payments otherwise due, the Contractor, by written notice delivered to the Contracting
Officer at any time before such additional funds are reserved, may elect to treat his right to proceed
with the work as having been terminated.  Such a termination shall be considered a termination for
the convenience of the Government.

j.  If at any time it becomes apparent that the funds reserved for any fiscal year are in
excess of the funds required to meet all payments due or to become due the Contractor because of
work performed and to be performed under the contract during the fiscal year, the Government
reserves the right, after notice to the Contractor, to reduce said reservation by the amount of such
excess.  (EFARS 52.232-5001)

1.27.  NOT USED.

1.28.  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989).

a.  This provision specifies the procedure for determination of time extensions for
unusually severe weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed-
Price Construction)".  In order for the Contracting Officer to award a time extension under this
clause, the following conditions must be satisfied:

(1)  The weather experienced at the project site during the contract period must
be found to be unusually severe, that is, more severe than the adverse weather anticipated for the
project location during any given month.

(2)  The unusually severe weather must actually cause a delay to the completion
of the project. The delay must be beyond the control and without the fault or negligence of the
Contractor.

b.  The following schedule of monthly anticipated adverse weather delays is based
on National Oceanic and Atmospheric Administration (NOAA) or similar data for the project
location and will constitute the base line for monthly weather time evaluations.  The Contractor’s
progress schedule must reflect these anticipated adverse weather delays in all weather dependent
activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (6) DAY WORK WEEK

JAN     FEB    MAR    APR    MAY    JUN     JUL     AUG     SEP     OCT    NOV    DEC
(11) (8) (5) (4) (4) (3) (3) (2) (2) (3) (5) (10)
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c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout
the contract, the Contractor will record on the daily CQC report, the occurrence of adverse weather
and resultant impact to normally scheduled work. Actual adverse weather delay days must prevent
work on critical activities for 50 percent or more of the Contractor’s scheduled work day.  The
number of actual adverse weather delay days shall include days impacted by actual adverse weather
(even if adverse weather occurred in previous month), be calculated chronologically from the first
to the last day of each month, and be recorded as full days.  If the number of actual adverse weather
delay days exceeds the number of days anticipated in paragraph b, above, the Contracting Officer
will convert any qualifying delays to calendar days, giving full consideration for equivalent fair
weather work days, and issue a modification in accordance with the CONTRACT CLAUSE entitled
"Default (Fixed-Price Construction)".  (ER 415-1-15, Appendix A)

1.29.  NOT USED.

1.30.  STONE SOURCES.

a.  Stone meeting the requirements of these specifications has been produced from
the sources listed below:

Certification
Name of Firm Name of Quarry Location Date
Brickeys Stone, LLC Old Menefee Bloomsdale, MO 1997
Martin Marietta Aggregates Three Rivers Smithland, KY 1996
Meridian Aggregate Co. Valley Stone Black Rock, AR 1995
Pine Bluff Sand and Gravel Co. River Mountain Delaware, AR 1996
Seminole Stone Seminole Dexter, MO 1996
Tower Rock Stone Co. Bussen Ste. Genevieve, MO 1995
Tower Rock Stone Co. Gray’s Point Scott City, MO 1995
Vulcan Materials Co. Gilbertsville Lake City, KY 1996
Vulcan Materials Co. Parsons Parsons, TN 1996
Vulcan Materials Co. Verkler Black Rock, AR 1996

b.  Stone may be furnished either from any of the listed sources or from any other
sources designated by the Contractor and accepted by the Contracting Officer, subject to the
conditions hereinafter stated.

c.  After the award of the contract, the Contractor shall designate in writing only one
source or one combination of sources from which he proposes to furnish stone. If the Contractor
proposes to furnish stone from a source or sources not listed above, he may designate only a single
source for stone. Samples for acceptance testing shall be provided as required in the Technical
Specifications.  If a source for stone so designated by the Contractor is not accepted by the
Contracting Officer for use, the Contractor may not propose other sources but shall furnish the stone
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from a listed source at no additional cost to the Government.

d.  Acceptance of a source of stone shall not be construed as acceptance of all material
from that source.  The right is reserved to reject materials from certain localized areas, zones, strata,
or channels, when such materials are unsuitable for stone as determined by the Contracting Officer.
Materials produced from a listed source shall meet all the requirements of the Technical
Specifications.

1.31.  FIELD OFFICE BUILDING.

a.  The Contractor shall furnish and maintain a temporary building for the exclusive
use of the Government inspectors during the life of the contract. The building shall conform to the
following requirements:

Floor Space Not less than 150 sq. ft.
Height of Ceiling Not less than 7 feet
Windows Not less than 4 
Doors At least 1
Type of Floor Wood or Concrete

The building shall be of light but weatherproof construction.  Windows shall be arranged to
open and to be fastened from the inside.   All door and window openings shall be provided with
suitable screens.  The door shall be equipped with a durable hasp and padlock.  Interior surfaces of
exterior walls and ceilings shall be covered with insulating board and an inside storage room of
adequate size shall be provided.  The Contractor shall furnish an adequate supply of approved
drinking water, sufficient electrical outlets for office calculators and equipment, adequate toilet
facilities, all electricity required and sufficient fixtures for adequate lighting, and during cold weather
shall furnish adequate heat.  The field office, its location and all facilities shall be subject to the
approval of the Contracting Officer.  The building shall also be equipped with air conditioning
during hot weather.  The office shall be equipped with at least 2 chairs and one desk.

b.  No separate payment will be made for furnishing and maintaining the field office.
 Such building will remain the property of the Contractor and shall be removed upon completion of
the work as provided in the CONTRACT CLAUSE entitled "Operations and Storage Areas".

1.32.  SUBMITTALS.  Within 15 calendar days after receipt of notice to proceed, the
Contractor shall complete and submit to the Contracting Officer, in duplicate, submittal register ENG
Form 4288-R listing all submittals and dates. In addition to those items listed on ENG Form 4288-R,
the Contractor shall furnish submittals for any deviation from the plans or specifications. The
scheduled need dates must be recorded on the document for each item for control purposes.  In
preparing the document, adequate time (minimum of 30 days) will be allowed for review and
approval and possible resubmittal.  Scheduling shall be coordinated with the approved progress
schedule.  The Contractor’s Quality Control representative shall review the listing at least every 30
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days and take appropriate action to maintain an effective system.  Two (2) copies of updated or
corrected listing shall be submitted to the Contracting Officer at least every 60 days.  Payment will
not be made for any material or equipment which does not comply with contract requirements.  An
original and four (4) copies of all submittals shall be furnished the Contracting Officer.  A completed
submittal form, ENG Form 4025-R, shall accompany all submittals.  Copies of ENG Form 4025-R
and ENG Form 4288-R will be furnished the Contractor upon request. (ER 415-1-10, Appendices
A and B)

1.33.  NOT USED.

1.34.  TEMPORARY PROJECT FENCING.  Temporary project fencing as required by
Paragraph 04.A.04 of EM 385-1-1 is not required on this project.

1.35.  MAINTENANCE OF TRAFFIC.  The Contractor shall maintain traffic over existing
roads in the vicinity of the Huxtable Pumping Station, outlet channel slide repair, during the life of
this contract.  The Contractor shall erect and maintain such signs and barricades as the Contracting
Officer deems appropriate for protection of the traveling public.

1.36.  COOPERATION WITH OTHERS.  The Contractor shall coordinate all construction
operations within the construction and right-of-way limits of this contract with the personnel at the
Pumping Station.  Close cooperation between the Contractor’s personnel and all other personnel at
the Huxtable Pumping Station site will be required. In the event of controversy between the
Contractor’s personnel and other personnel, the Contracting Officer’s decision will be final; however,
if the Contractor is in disagreement with the decision, the matter may be pursued under the
CONTRACT CLAUSE entitled "Disputes".

1.37.  NOT USED.

1.38.  SUNDAY, HOLIDAY AND NIGHT WORK.  Sunday and Holiday work will be at
the option of the Contractor, but night work will not be permitted unless otherwise authorized by the
Contracting Officer.

1.39.  SECURITY REQUIREMENTS.  No later than 10 days prior to commencement of
work under this contract, the Contractor shall submit to Mr. James N. Sanders, who is the
Contracting Officer’s Chief of Security, a list of all personnel, vehicles and equipment that may be
used during the construction of work under this contract.  This information will be necessary for the
Contractor’s access to, and mode of operation at the Huxtable Pumping Plant site.  Contractor
Personnel using privately owned vehicles will be required to show vehicle registration, valid driver
licenses, and proof of automobile liability insurance.  Mr. Sanders’ office is located in Room 607 of
the Clifford Davis Federal Building, Memphis, Tennessee 38103-1894, Telephone 901-544-4007.
 COLLECT CALLS WILL NOT BE ACCEPTED.
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1.40.  INSURANCE REQUIREMENTS FOR WORK ON GOVERNMENT PROPERTY.

a.  In accordance with the CONTRACT CLAUSE entitled "Insurance - Work on a
Government Installation", the Contractor shall procure and maintain during the entire performance
period of this contract insurance of at least the minimum amounts set forth below:

               Type Amount

Workmen’s Compensation and $100,000 or statutory
  Employer’s Liability Insurance

Comprehensive:
  General Liability $500,000 per occurrence

  Automobile Liability:

(1)  Bodily Injury $200,000 per person
$500,000 per occurrence

(2)  Property Damage $ 20,000 per occurrence

b.  Prior to the commencement of work hereunder, the Contractor shall furnish to the
Contracting Officer a certificate or written evidence of the above required insurance.  The policies
evidencing required insurance shall contain an endorsement to the effect that cancellation or any
material change in the policies adversely affecting the interests of the Government in such insurance
shall not be effective until 30 days after written notice thereof to the Contracting Officer.

1.41.  STORAGE OF EQUIPMENT AND MATERIALS.  Storage of the Contractor’s
equipment and materials shall be at those areas within the rights-of-way designated by the
Contracting Officer.

1.42.  WARRANTY OF CONSTRUCTION (MAR 1994).
   

a.  In addition to any other warranties in this contract, the Contractor warrants, except
as provided in paragraph i. of this clause, that work performed under this contract conforms to the
contract requirements and is free of any defect in equipment, material, or design furnished, or
workmanship performed by the Contractor or any subcontractor or supplier at any tier.

b.  This warranty shall continue for a period of 1 year from the date of final
acceptance of the work. If the Government takes possession of any part of the work before final
acceptance, this warranty shall continue for a period of 1 year from the date the Government takes
possession.
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c.  The Contractor shall remedy at the Contractor’s expense any failure to conform,
or any defect.  In addition, the Contractor shall remedy at the Contractor’s expense any damage to
Government-owned or controlled real or personal property, when that damage is the result of--

(1)  The Contractor’s failure to conform to contract requirements; or

(2)  Any defect of equipment, material, workmanship, or design furnished.

d.  The Contractor shall restore any work damaged in fulfilling the terms and
conditions of this clause.  The Contractor’s warranty with respect to work repaired or replaced will
run for 1 year from the date of repair or replacement.

e.  The Contracting Officer shall notify the Contractor, in writing, within a reasonable
time after the discovery of any failure, defect, or damage.

f.  If the Contractor fails to remedy any failure, defect, or damage within a reasonable
time after receipt of notice, the Government shall have the right to replace, repair, or otherwise
remedy the failure, defect, or damage at the Contractor’s expense.

g.  With respect to all warranties, express or implied, from subcontractors,
manufacturers, or suppliers for work performed and materials furnished under this contract, the
Contractor shall--

(1)  Obtain all warranties that would be given in normal commercial practice;

(2)  Require all warranties to be executed, in writing, for the benefit of the
Government, if directed by the Contracting Officer; and

(3)  Enforce all warranties for the benefit of the Government, if directed by the
Contracting Officer.

h.  In the event the Contractor’s warranty under paragraph (b) of this clause has
expired, the Government may bring suit at its expense to enforce a subcontractor’s, manufacturer’s,
or supplier’s warranty.

i.  Unless a defect is caused by the negligence of the Contractor or subcontractor or
supplier at any tier, the Contractor shall not be liable for the repair of any defects of material or
design furnished by the Government nor for the repair of any damage that results from any defect
in Government-furnished material or design.

j.  This warranty shall not limit the Government’s rights under the Inspection and
Acceptance clause of this contract with respect to latent defects, gross mistakes, or fraud.  (FAR
52.246-21)
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1.43. UTILITY SERVICES.

a.  The Contractor shall provide at the site for all work under this contract, the neces-
sary utility services needed for completion of work under this contract.

b. Electricity.  All electric current required by the Contractor shall be furnished at his
own expense. All temporary connections for electricity shall be subject to the approval of the
Contracting Officer.  All temporary lines shall be furnished, installed, connected and maintained by
the Contractor in a workman-like manner satisfactory to the Contracting Officer, and shall be
removed by the Contractor in like manner at his expense prior to completion of the construction.

1.44. THRU 1.58. NOT USED.

1.59.  DESIGNATED BILLING OFFICE.  The designated billing office for this contract
shall be Wynne Area Office, Bennie House Center, Highway 1 North, P.O. Box 729, Wynne,
Arkansas 72396-0729.

1.60   YEAR 2000 COMPLIANCE.  In accordance with FAR 39.106, the Contractor shall
ensure that with respect to any design, construction, goods, or services under this contract as well
as any subsequent task/delivery orders issued under this contract (if applicable), all information
technology contained therein shall be year 2000 compliant.  Specifically the Contractor shall:

            a.  Perform, maintain, and provide an inventory of all major components to include
structures, equipment, items, parts, and furnishings under this contract and each task/delivery order
which may be affected by the Y2K compliance requirement.

            b.   Indicate whether each component is currently Year 2000 compliant or requires an upgrade
for compliance prior to Government acceptance.

1.61. ORDER OF WORK.

a. The work shall be carried on in accordance with the progress chart (schedule) required by
paragraph (a) of the CONTRACT CLAUSE entitled “Schedule for Construction Contract.”

b. The following order of work shall be established:

1. Removal of material from the slopes and placement into the scour hole in the
channel.  There shall be no placement work in the scour hole when water elevation exceeds elevation
170.0.
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2. Start placing filter material and riprap at the bottom of the slopes and then proceed
up the bank.  There shall be no placing of filter material and riprap when the water elevation exceeds
elevation 165.0.

-- End of Section --
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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.1   LUMP SUM PAYMENT ITEMS

1.1.1   General

Payment items for the work of this contract for which contract lump sum payments will be made are listed
in the BIDDING SCHEDULE and described below.  All costs for items of work, which are not specifically
mentioned to be included in a particular lump sum or unit price payment item, shall be included in the listed
lump sum item most closely associated with the work involved.  The lump sum price and payment made for
each item listed shall constitute full compensation for furnishing all plant, labor, materials, and equipment,
and performing any associated Contractor quality control, meeting safety requirements, tests and reports,
and for performing all work required for which separate payment is not otherwise provided.

1.1.2   Lump Sum Items

(1)  "Removal"

a. Payment

Payment shall be made at the contract lump sum price for “Removal” which price and payment shall
constitute full compensation to the Contractor for providing all plant, labor, material, and equipment and
performing all operations necessary for the complete and satisfactory removal of existing gabion mattress;
filter and riprap material; the satisfactory placement of the removed gabion mattress, filter, and riprap
material; the disposal of the removed geotextile (filter material) from the site of the Huxtable Pumping
Station; and all other operations incidental thereto; all as specified in SECTION 02300.

b.  Unit of measure, lump sum:  LS.

(2) "Environmental Protection"

a.  Payment will be made for costs associated with operations necessary for environmental
protection as specified in Section 01130.

b.  Unit of measure, lump sum:  LS.
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1.2   UNIT PRICE PAYMENT ITEMS

1.2.1   General

Payment items for the work of this contract on which the contract progress payments will be based are
listed in the BIDDING SCHEDULE and described below. The unit price and payment made for each item
listed shall constitute full compensation for furnishing all plant, labor, materials, and equipment, and
performing any associated Contractor quality control, meeting safety requirements, tests and reports, and
for performing all work required for each of the unit price items.

1.2.2   Unit Price Items

(1) "Filter Material"

a.  Measurement

If the filter material is delivered by railroad, weights as acceptable to the railroad for freight charge purposes
will be accepted as measurement of the filter material.  Copies of freight bills or certifications of weights
acceptable to the railroad for freight charge purposes shall be furnished.  If not delivered by railroad, but
delivered by truck, the filter material will be measured for payment, in the presence of a Government
Inspector unless waived by the Contracting Officer, by being weighed on approved, accurately calibrated
scales furnished by and at the expense of the Contractor.  Weight certificates furnished by a public
weighmaster where available will be acceptable in lieu of such procedure when authorized by the
Contracting Officer.  Individual weight tickets shall be furnished the Government Inspector at the time of
delivery.

b.  Payment

Payment for filter material will be made at the contract unit price per ton for "Filter Material", which price
and payment shall include all costs of furnishing, hauling, handling, preparing the slopes to the specified slope
(including imbedment), placement and maintaining the filter material; all as shown on the drawings and as
specified in SECTION 02542.

c.  Unit of measure, ton:  TN.

(2)  "Riprap "R 90"", “Riprap “R 200"”

a.  Measurement

If the riprap material is delivered by railroad, weights as acceptable to the railroad for freight charge
purposes will be accepted as measurement of the riprap material.  Copies of freight bills or certifications
of weights acceptable to the railroad for freight charge purposes shall be furnished.  If not delivered by
railroad, but delivered by truck, the riprap material will be measured for payment, in the presence of a
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Government Inspector unless waived by the Contracting Officer, by being weighed on approved, accurately
calibrated scales furnished by and at the expense of the Contractor.  Weight certificates furnished by a
public weighmaster where available will be acceptable in lieu of such procedure when authorized by the
Contracting Officer.  Individual weight tickets shall be furnished the Government Inspector at the time of
delivery.

b.  Payment

Payment for riprap will be made at the applicable contract unit price per ton for “Riprap “R 90"”and
"Riprap "R 200"", which price and payment shall include all costs of furnishing, hauling, handling, placement,
disposal of excess excavated material obtained from embedment of riprap, and maintaining the riprap; all
as specified in SECTION 02542.

c.  Unit of measure, ton:  TN.

PART 2 PRODUCTS  (Not Applicable)

PART 3 EXECUTION  (Not Applicable)

   -- End of Section --
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SECTION 01130

ENVIRONMENTAL PROTECTION

PART 1 GENERAL

1.1 DEFINITIONS

For the purpose of this specification, environmental pollution and damage is defined as the presence of
chemical, physical, or biological elements or agents which adversely affect human health or welfare;
unfavorably alter ecological balances of importance to human life; affect other species of importance to man;
or degrade the utility of the environment for aesthetic, cultural and/or historical purposes.  The control of
environmental pollution and damage requires consideration of air, water, and land, and includes management
of visual aesthetics, noise, solid waste, radiant energy and radioactive materials, as well as other pollutants.

1.2 ENVIRONMENTAL PROTECTION REQUIREMENTS

Provide and maintain, during the life of the contract, environmental protection. Plan for and provide
environmental protective measures to control pollution that develops during normal construction practice.
 Plan for and provide environmental protective measures required to correct conditions that develop during
the construction of permanent or temporary environmental features associated with the project.  Comply
with Federal, State, and local regulations pertaining to the environment, including but not limited to water,
air, and noise pollution.

1.2.1  Environmental Protection Plan

Within 21 days after receipt of Notice of Award of the contract, the Contractor shall submit in writing an
Environmental Protection Plan and, prior to starting work, meet with representatives of the Contracting
Officer to develop mutual understanding relative to compliance with this provision and administration of the
environmental protection program.  Approval of the Contractor's plan will not relieve the Contractor of his
responsibility for adequate and continuing control of pollutants and other environmental protection measures.
 The Government reserves the right to make changes in his environmental protection plan and operations
as necessary to maintain satisfactory environmental protection performance.  The Environmental Protection
Plan shall include but not be limited to the following:

1.2.1.1 Protection of Features

The Contractor shall determine methods for the protection of features to be preserved within authorized
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work areas.  The Contractor shall prepare a listing of methods to protect resources needing protection, i.e.,
trees, shrubs, vines, grasses and ground cover, landscape features, air and water quality, fish and wildlife,
soil, historical, archaeological and cultural resources.

1.2.1.2 Procedures

The Contractor shall implement procedures to provide the required environmental protection and to comply
with the applicable laws and regulations.  The Contractor shall set out the procedures to be followed to
correct pollution of the environment due to accident, natural causes or failure to follow the procedures set
out in accordance with the Environmental Protection Plan.

1.2.1.3 Permit or License

The Contractor shall obtain all needed permits or licenses.

1.2.1.4 Drawings

The Contractor shall include drawings showing locations of any proposed temporary excavations or
embankments for haul roads, stream crossings, material storage areas, structures, sanitary facilities,
stockpiles of earth materials, and disposal areas for excess earth material and unsatisfactory earth materials.

1.2.1.5 Environmental Monitoring Plans

The Contractor shall include environmental monitoring plans for the job site which incorporate land, water,
air and noise monitoring.

1.2.1.6 Traffic Control Plan

The Contractor shall include a traffic control plan for the job site.

1.2.1.7 Surface and Ground Water

The Contractor shall establish methods of protecting surface and ground water during construction activities.

1.2.1.8 Work Area Plan

The Contractor shall include a work area plan showing the proposed activity in each portion of the area and
identifying the areas of limited use or nonuse.  The plan shall include measures for marking the limits of use
areas.
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1.3 SUBCONTRACTORS

Assurance of compliance with this section by subcontractors will be the responsibility of the Contractor.

1.4 PERMITS OBTAINED BY CORPS OF ENGINEERS

The Corps of Engineers will not obtain any permits for this project.  See Contract Clause entitled
"PERMITS AND RESPONSIBILITIES".

1.5 REGULATORY REQUIREMENTS

The Contractor shall comply with all state regulatory and statutory requirements.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 PROTECTION OF ENVIRONMENTAL RESOURCES

The environmental resources within the project boundaries and those affected outside the limits of
permanent work under this contract shall be protected during the entire period of this contract.  The
Contractor shall confine his activities to areas defined by the contract drawings or specifications.
Environmental protection shall be as stated in the following subparagraphs.

3.1.1 Protection of Land Resources

Prior to the beginning of any construction, the Contracting Officer will identify all land resources to be
preserved within the Contractor's work area.  The Contractor shall not remove, cut, deface, injure, or
destroy land resources including trees, shrubs, vines, grasses, top soil, and land forms without special
permission from the Contracting Officer.  No ropes, cables, or guys shall be fastened to or attached to any
trees for anchorage unless specifically authorized.  Where such special emergency use is permitted, the
Contractor shall provide effective protection for land and vegetation resources at all times as defined in the
following subparagraphs.

3.1.1.1 Work Area Limits

Prior to any construction, the Contractor shall mark the areas where no work is to be performed under this
contract.  Isolated areas within the general work area which are to be saved and protected shall also be
marked or fenced.  Monuments and markers shall be protected before construction operations commence
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and during all construction operations.  Where construction operations are to be conducted during
darkness, the markers shall be visible during darkness.  The Contractor shall convey to his personnel the
purpose of marking and/or protection of all necessary objects.

3.1.1.2 Protection of Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features to be preserved, indicated and
defined on the drawings submitted by the Contractor as a part of the Environmental Protection Plan, shall
be clearly identified by marking, fencing, or wrapping with boards, or any other approved techniques.

3.1.1.3 Reduction of Exposure of Unprotected Erodible Soils

Earthwork brought to final grade shall be finished as indicated and specified. Side slopes and back slopes
shall be protected as soon as practicable upon completion of rough grading.  All earthwork shall be planned
and conducted to minimize the duration of exposure of unprotected soils.  Except in instances where the
constructed feature obscures borrow areas, quarries and waste material areas, these areas shall not initially
be cleared in total.  Clearing of such areas shall progress in reasonably sized increments as needed to use
the areas as approved by the Contracting Officer.

3.1.1.4 Temporary Protection of Disturbed Areas

Such methods as necessary shall be utilized to effectively prevent erosion and control sedimentation,
including but not limited to the following:

a. Retardation and Control of Runoff

Runoff from the construction site shall be controlled by construction of diversion ditches, benches, and
berms to retard and divert runoff to protected drainage courses, and the Contractor shall also utilize any
measures required by area-wide plans approved under Paragraph 208 of the Clean Water Act.

3.1.1.5 Erosion and Sedimentation Control Devices

The Contractor shall construct or install all temporary and permanent erosion sedimentation control features.
 Temporary erosion and sediment control measures such as berms, dikes, drains, sedimentation basin,
grassing, and mulching shall be maintained until permanent drainage and erosion control facilities are
completed and operable.

3.1.1.6 Location of Contractor Facilities

The Contractor's field offices, staging areas, stockpiles, storage, and temporary buildings shall be placed
in areas approved by the Contracting Officer. Temporary movement or relocation of Contractor facilities
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shall be made only on approval by the Contracting Officer.

3.1.1.7 Disposal Areas on Government Property

Disposal areas on Government property shall be managed and controlled to limit material to areas
designated on the contract drawings and prevent erosion of soil or sediment from entering nearby water
courses or lakes.  Disposal areas shall be developed in accordance with the grading plan indicated on the
contract drawings.

3.1.1.8 Temporary Excavation and Embankments

Temporary excavation and embankments shall be controlled to protect adjacent areas from contamination.

3.1.1.9 Disposal of Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers which are emptied on a regular
schedule.  All handling and disposal shall be conducted to prevent contamination.  The Contractor shall
transport all solid waste off Government property and dispose of it in compliance with Federal, State, and
local requirements for solid waste disposal.

3.1.1.10 Disposal of Chemical Wastes

Chemical wastes shall be stored in corrosion resistant containers, removed from the work area and
disposed of in accordance with Federal, State, and local regulations.

3.1.1.11 Disposal of Discarded Materials

Discarded materials other than those which can be included in the solid waste category shall be handled as
directed by the Contracting Officer.

3.2 HISTORICAL, ARCHAEOLOGICAL AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the Contractor's work area will be so
designated by the Contracting Officer and precautions shall be taken by the Contractor to preserve all such
resources as they existed at the time they were pointed out to the Contractor.  The Contractor shall install
all protection for these resources so designated on the contract drawings and shall be responsible for their
preservation during this contract.  If during construction items of apparent archaeological or historical
interest are discovered, they shall be left undisturbed and the Contractor shall report the find immediately
to the Contracting Officer.
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3.3 PROTECTION OF WATER RESOURCES

The Contractor shall keep construction activities under surveillance, management, and control to avoid
pollution of surface and ground waters.  Special management techniques as set out below shall be
implemented to control water pollution by the listed construction activities which are included in this
contract.

3.3.1 Cofferdam and Diversion Operations

The Contractor shall plan his operations and perform all work necessary to minimize adverse impact or
violation of the water quality standard.  Construction operations for dewatering, removal of cofferdams,
tailrace excavation, and tunnel closure shall be controlled at all times to limit impact of water turbidity on
the habitat for wildlife and impacts on water quality for downstream use.

3.3.2 Stream Crossings

Stream crossings shall be controlled during construction.  Crossings shall not violate water pollution control
standards of the Federal, State or local government.

3.3.3 Monitoring of Water Areas Affected by Construction Activities

Monitoring of water areas affected by construction activities shall be the responsibility of the Contractor.
 All water areas affected by construction activities shall be monitored by the Contractor.

3.4 PROTECTION OF FISH AND WILDLIFE RESOURCES

The Contractor shall keep construction activities under surveillance, management, and control to minimize
interference with, disturbance to, and damage of fish and wildlife.  Species that require specific attention
shall be listed by the Contractor prior to beginning of construction operations.

3.5 PROTECTION OF AIR RESOURCES

The Contractor shall keep construction activities under surveillance, management and control to minimize
pollution of air resources.  All activities, equipment, processes, and work operated or performed by the
Contractor in accomplishing the specified construction shall be in strict accordance with the laws of the
State or States in which the work is being performed and all Federal emission and performance laws and
standards.  Special management techniques as set out below shall be implemented to control air pollution
by the construction activities which are included in the contract.

3.5.1 Particulates
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Dust particles, aerosols, gaseous by-products from all construction activities, processing and preparation
of materials, such as from asphaltic batch plants, shall be controlled at all times, including weekends,
holidays and hours when work is not in progress.  The Contractor shall maintain all excavations, stockpiles,
haul roads, permanent and temporary access roads, plant sites, spoil areas, borrow areas, and all other
work areas within or outside the project boundaries free from particulates which would cause the air
pollution standards mentioned in the paragraph "PROTECTION OF AIR RESOURCES" to be exceeded
or which would cause a hazard or a nuisance.  Sprinkling, chemical treatment of an approved type, light
bituminous treatment, baghouse, scrubbers, electrostatic precipitators or other methods will be permitted
to control particulates in the work area.  Sprinkling, to be efficient, must be repeated at such intervals as
to keep the disturbed area damp at all times.  The Contractor must have sufficient competent equipment
available to accomplish this task.  Particulate control shall be performed as the work proceeds and
whenever a particulate nuisance or hazard occurs.

3.5.2 Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to Federal and State
allowable limits at all times.

3.5.3 Odors

Odors shall be controlled at all times for all construction activities, processing and preparation of materials.

3.5.4 Monitoring Air Quality

Monitoring of air quality shall be the responsibility of the Contractor.  All air areas affected by the
construction activities shall be monitored by the Contractor.

3.6 INSPECTION

The Contracting Officer will notify the Contractor in writing of any observed noncompliance with the
Contractor's environmental protection plan.  The Contractor shall, after receipt of such notice, inform the
Contracting Officer of proposed corrective action and take such action as may be approved.  If the
Contractor fails to comply promptly, the Contracting Officer may issue an order stopping all or part of the
work until satisfactory corrective action has been taken.  No time extensions will be granted or costs or
damages allowed to the Contractor for any such suspension.

3.7 POST CONSTRUCTION CLEANUP

The Contractor shall clean up all area(s) used for construction.

3.8 RESTORATION OF LANDSCAPE DAMAGE
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The Contractor shall restore all landscape features damaged or destroyed during construction operations
outside the limits of the approved work areas.  Such restoration shall be in accordance with the plans
submitted for approval by the Contracting Officer.

3.9 MAINTENANCE OF POLLUTION FACILITIES

The Contractor shall maintain all constructed facilities and temporary pollution control devices for the
duration of the contract or for that length of time construction activities create the particular pollutant.

3.10 TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL

The Contractor shall train his personnel in all phases of environmental protection.  The training shall include
methods of detecting and avoiding pollution, familiarization with pollution standards, both statutory and
contractual, and installation and care of facilities (vegetative covers and instruments required for monitoring
purposes) to insure adequate and continuous environmental pollution control.

-- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the extent referenced.  The publications are
referred to in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740(1994a) Minimum Requirments for Agencies Engaged in the Testing and/or
Inspection of Soil and Rock as Used in Engineering Design and
Construction

ASTM E 329 (1993b) Agencies Engaged in the Testing and/or Inspection of
Materials Used in Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an effective Quality Control program, and
all costs associated therewith shall be included in the applicable unit prices or lump-sum prices contained
in the Bidding Schedule.

PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and maintain an effective quality control
system in compliance with the Contract Clause entitled "Inspection of Construction."  The quality control
system shall consist of plans, procedures, and organization necessary to produce an end product which
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complies with the contract requirements.  The system shall cover all construction operations, both on-site
and off-site, and shall be keyed to the proposed construction sequence.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 21 calendar days after receipt of
Notice of Award of the contract, the Contractor Quality Control (CQC) Plan proposed to implement the
requirements of the Contract Clause entitled "Inspection of Construction."  The plan shall identify personnel,
procedures, control, instructions, test, records, and forms to be used.  The Government will consider an
interim plan for the first 15 days of operation. Construction will be permitted to begin only after acceptance
of the CQC Plan or acceptance of an interim plan applicable to the particular feature of work to be started.
 Work outside of the features of work included in an accepted interim plan will not be permitted to begin
until acceptance of a CQC Plan or another interim plan containing the additional features of work to be
started.

3.2.2   Content of the CQC Plan

The CQC plan shall include, as a minimum, the following to cover all construction operations, both on-site
and off-site, including work by subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a chart showing lines of authority and
acknowledgment that the CQC staff shall implement the three phase control system for all aspects of the
work specified.  The staff shall include a CQC system manager who shall report to the project manager or
someone higher in the Contractor's organization.  Project manager in this context shall mean the individual
with responsibility for the overall management of the project including quality and production.

b.  The name, qualifications (in resume format), duties, responsibilities, and authorities of each
person assigned a CQC function.

c.  A copy of the letter to the CQC System Manager signed by an authorized official of the firm
which describes the responsibilities and delegates sufficient authorities to adequately perform the functions
of the CQC System Manager, including authority to stop work which is not in compliance with the contract.
 The CQC System Manager shall issue letters of direction to all other various quality control representatives
outlining duties, authorities, and responsibilities.  Copies of these letters will also be furnished to the
Government.

d.  Procedures for scheduling, reviewing, certifying, and managing submittals, including those of
subcontractors, off-site fabricators, suppliers, and purchasing agents.  These procedures shall be in
accordance with SPECIAL CONTRACT REQUIREMENT entitled "Submittals".
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e.  Control, verification, and acceptance testing procedures for each specific test to include the test
name, specification paragraph requiring test, feature of work to be tested, test frequency, and person
responsible for each test.  (Laboratory facilities will be approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up control phases and control,
verification, and acceptance tests including documentation.

g.  Procedures for tracking construction deficiencies from identification through acceptable
corrective action.  These procedures will establish verification that identified deficiencies have been
corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of work is a task which is separate
and distinct from other tasks and has separate control requirements.  It could be identified by different
trades or disciplines, or it could be work by the same trade in a different environment.  Although each
section of the specifications may generally be considered as a definable feature of work, there are frequently
more than one definable feature under a particular section.  This list will be agreed upon during the
coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of construction.  Acceptance is conditional
and will be predicated on satisfactory performance during the construction.  The Government reserves the
right to require the Contractor to make changes in his CQC plan and operations including removal of
personnel, as necessary, to obtain the quality specified.

3.2.4   Notification of Changes

After acceptance of the QC plan, the Contractor shall notify the Contracting Officer in writing a minimum
of seven calendar days prior to any proposed change. Proposed changes are subject to acceptance by the
Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and prior to acceptance by the
Government of the Quality Control Plan, the Contractor shall meet with the Contracting Officer or
Authorized Representative and discuss the Contractor's quality control system.  During the meeting, a
mutual understanding of the system details shall be developed, including the forms for recording the CQC
operations, control activities, testing, administration of the system for both on-site and off-site work, and
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the interrelationship of Contractor's Management and control with the Government's Quality Assurance.
 Minutes of the meeting shall be prepared by the Government and signed by both the Contractor and the
Contracting Officer.  The minutes shall become a part of the contract file. There may be occasions when
subsequent conferences will be called by either party to reconfirm mutual understandings and/or address
deficiencies in the CQC system or procedures which may require corrective action by the Contractor.
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3.4   QUALITY CONTROL ORGANIZATION

3.4.1  CQC System Manager

The Contractor shall identify an individual within his organization at the worksite who shall be responsible
for overall management of CQC and have the authority to act in all CQC matters for the Contractor.  This
CQC System Manager shall be subject to acceptance by the Contracting Officer.  The CQC System
Manager shall be assigned as System Manager but may have other duties in addition to quality control.

3.4.2   CQC Staff

A staff shall be maintained under the direction of the CQC System Manager to perform all CQC activities.
 An alternate will be identified to serve in the absence of the CQC System Manager.  The staff must be of
sufficient size to ensure adequate CQC coverage of all work phases, work shifts, and work crews involved
in the construction.  These personnel may perform other duties, but must be fully qualified by experience
and technical training to perform their assigned CQC responsibilities and must be allowed sufficient time to
carry out these responsibilities.  The CQC plan will clearly state the duties and responsibilities of each staff
member.  All CQC Staff members or replacements shall be subject to acceptance by the Contracting
Officer.

3.4.3  Additional Requirement

In addition to the above requirements, the CQC System Manager includes individuals appointed as
alternates, and his alternate, and also shall have completed the course entitled "Construction Quality
Management for Contractors". This course is periodically offered by the Memphis District as well as other
Corps Districts.

3.5   SUBMITTALS

Submittals shall be in accordance with SPECIAL CONTRACT REQUIREMENT entitled "Submittals".
 The CQC organization shall be responsible for certifying that all submittals are in compliance with the
contract requirements.

3.6   CONTROL

The controls shall include at least three phases of control to be conducted by the CQC System Manager
for all definable features of work, as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable feature of work and shall include:
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a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been tested, submitted, and
approved.

d.  A check to assure that provisions have been made to provide required control inspection and
testing.

e. Examination of the work area to assure that all required preliminary work has been completed
and is in compliance with the contract.

f.  A physical examination of required materials, equipment, and sample work to assure that they
are on hand, conform to approved shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure safety requirements are met.

h.  Discussion of procedures for constructing the work including repetitive deficiencies.  Document
construction tolerances and workmanship standards for that phase of work.

i.  A check to ensure that the portion of the plan for the work to be performed has been accepted
by the Contracting Officer.

j.  The Government shall be notified at least 24 hours in advance of beginning any of the required
action of the preparatory phase.  This phase shall include a meeting conducted by the CQC System
Manager and attended by the superintendent, other CQC personnel (as applicable), and the foreman
responsible for the definable feature.  The results of the preparatory phase actions shall be documented by
separate minutes prepared by the CQC System Manager and attached to the daily CQC report.  The
Contractor shall instruct applicable workers as to the acceptable level of workmanship required in order
to meet contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of work. The following shall be
accomplished:

a.  A check of preliminary work to ensure that it is in compliance with contract requirements. 
Review minutes of the preparatory meeting.
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b.  Verification of full contract compliance.  Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum acceptable workmanship
standards.  Compare with sample panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the safety plan and activity hazard
analysis.  Review the activity analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of beginning the initial phase. 
Separate minutes of this phase shall be prepared by the CQC System Manager and attached to the daily
CQC report.  Exact location of initial phase shall be indicated for future reference and comparison with
follow-up phases.

g.  The initial phase should be repeated for each new crew to work on-site, or any time acceptable
specified quality standards are not being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure continuing compliance with contract requirements, including
control testing, until completion of the particular feature of work.  The checks shall be made a matter of
record in the CQC documentation.  Final follow-up checks shall be conducted and all deficiencies
corrected prior to the start of additional features of work which may be affected by the deficient work.  The
Contractor shall not build upon or conceal non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

As determined by the Government, additional preparatory and initial phases may be conducted on the same
definable features of work if the quality of on-going work is unacceptable, if there are changes in the
applicable CQC staff, on-site production supervision or work crew, if work on a definable feature is
resumed after a substantial period of inactivity, or if other problems develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that control measures are adequate to
provide a product which conforms to contract requirements.  Testing includes operation and/or acceptance
tests when specified.  The Contractor shall procure the services of a Corps of Engineers approved testing
laboratory or establish an approved testing laboratory at the project site.  The Contractor shall perform the
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following activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number system, including all of the test
documentation requirements, have been prepared.

e.  Results of all tests taken, both passing and failing tests, will be recorded on the CQC report for
the date taken.  Specification paragraph reference, location where tests were taken, and the sequential
control number identifying the test will be given.  If approved by the Contracting Officer, actual test reports
may be submitted later with a reference to the test number and date taken.  An information copy of tests
performed by an off-site or commercial test facility will be provided directly to the Contracting Officer.
Failure to submit timely test reports as stated may result in nonpayment for related work performed and
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Contracting Officer reserves the right to check laboratory equipment in the proposed laboratory for
compliance with the standards set forth in the contract specifications and to check the laboratory
technician's testing procedures and techniques.  Laboratories utilized for testing soils, concrete, asphalt, and
steel shall meet criteria detailed in ASTM D 3740 and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will be assessed a charge to reimburse
the Government for each succeeding recheck of the laboratory or the checking of a subsequently selected
laboratory.  Such costs will be deducted from the contract amount due the Contractor.  There will be no
extension of time allowed due to necessity to perform capability rechecks.

3.7.3   On-Site Laboratory

The Contracting Officer reserves the right to utilize the Contractor's control testing laboratory and
equipment to make assurance tests and to check the Contractor's testing procedures, techniques, and test
results at no additional cost to the Government.
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3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be borne by the Contractor.  Samples of
materials for test verification and acceptance testing by the Government shall be delivered by the Contractor
to a location specified by the Contracting Officer.
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3.8   COMPLETION INSPECTION

At the completion of all work or any increment thereof established by a completion time stated in the
Special Contract Requirements entitled "Commencement, Prosecution, and Completion of Work," or stated
elsewhere in the specifications, the CQC System Manager shall conduct an inspection of the work and
develop a "punch list" of items which do not conform to the approved drawings and specifications.  Such
a list of deficiencies shall be included in the CQC documentation, as required by paragraph
DOCUMENTATION below, and shall include the estimated date by which the deficiencies will be
corrected.  The CQC System Manager or staff shall make a second inspection to ascertain that all deficien-
cies have been corrected and so notify the Government.  These inspections and any deficiency corrections
required by this paragraph will be accomplished within the time stated for completion of the entire work or
any particular increment thereof if the project is divided into increments by separate completion dates.

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence that required quality control
activities and/or tests have been performed.  These records shall include the work of subcontractors and
suppliers and shall be on an acceptable form that includes, as a minimum, the following information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for repair.

c.  Work performed each day, giving location, description, and by whom. When Network Analysis
(NAS) is used, identify each phase of work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and references to specifications/drawings
requirements.  The control phase should be identified (Preparatory, Initial, Follow-up).  List deficiencies
noted along with corrective action.

e.  Quantity of materials received at the site with statement as to acceptability, storage, and
reference to specifications/drawings requirements.

f.  Submittals reviewed, with contract reference, by whom, and action taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or specifications.
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j.  Contractor's verification statement.

These records shall indicate a description of trades working on the project; the number of personnel
working; weather conditions encountered; and any delays encountered.  These records shall cover both
conforming and deficient features and shall include a statement that equipment and materials incorporated
in the work and workmanship comply with the contract.  The original and one copy of these records in
report form shall be furnished to the Government daily within 24 hours after the date(s) covered by the
report, except that reports need not be submitted for days on which no work is performed.  As a minimum,
one report shall be prepared and submitted for every seven days of no work and on the last day of a no
work period.  All calendar days shall be accounted for throughout the life of the contract.  The first report
following a day of no work shall be for that day only. Reports shall be signed and dated by the CQC
System Manager.  The report from the CQC System Manager shall include copies of test reports and
copies of reports prepared by all subordinate quality control personnel.

3.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing
requirements.  The Contractor shall take immediate corrective action after receipt of such notice.  Such
notice, when delivered to the Contractor at the worksite, shall be deemed sufficient for the purpose of
notification.  If the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an
order stopping all or part of the work until satisfactory corrective action has been taken.  No part of the
time lost due to such stop orders shall be made the subject of claim for extension of time or for excess costs
or damages by the Contractor.

      -- End of Section --
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SECTION 01452

PROJECT SIGN, BARRICADES, AND TRAFFIC CONTROL SIGNS

PART 1 GENERAL

1.1  SCOPE

The work covered by this section consists of furnishing, erecting, maintaining, and removing project sign,
barricades, and traffic control signs.

1.2  PROJECT SIGN

The Contractor shall furnish, erect, and maintain one double faced project sign at the site, at the specific
location designated by the Contracting Officer.  The signs shall be constructed of 3/4-inch A-C exterior
plywood or 22 gage metal, mounted on a substantial framework of 2-inch material.  Size, lettering, color
and paint shall conform to the details shown on the drawing "Temporary Project Sign" included at the end
of this section.  Upon request, the Government will furnish without cost to the Contractor two decals of the
Engineer Castle.  The signs shall be erected as soon as practicable, but not later than 15 calendar days after
the date established for commencement of work.  The signs shall be removed upon completion of all other
construction work under the contract and will become the property of the Contractor.

1.3  BARRICADES AND TRAFFIC CONTROL SIGNS

1.3.1  General

Barricades and traffic control signs shall conform to the "Manual on Uniform Traffic Control Devices for
Streets and Highways," Current Edition.

1.3.2  Traffic Control Signs

The Contractor shall erect, maintain and remove traffic control signs as needed to control the traffic.  The
signs shall be set up prior to the start of construction.  Signs shall be properly maintained and shall be
removed when no longer needed.  Signs shall be kept in proper position, clean, and legible at all times. 
Damaged, defaced, or dirty signs shall be cleaned, repaired, or replaced.  Sign supports shall be neatly
constructed and shall be cleaned or repaired as necessary.  Signs may be mounted on a single post except
that signs wider than 48 inches or larger than 10 square feet in area shall be mounted on two posts.  Signs
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that are to convey their messages during hours of darkness shall be reflectorized or illuminated.

1.3.3  Barricades

The barricades shall be erected at the locations and in the sequence as determined by the Contracting
Officer.  When the construction is complete, the barricades shall be removed.

1.4  PAYMENT

No separate payment will be made for erecting, maintaining and removing barricades and traffic control
signs, and all costs in connection therewith will be considered an incidental obligation of the Contractor.

PART 2 PRODUCTS  (Not Applicable)

PART 3 EXECUTION  (Not Applicable)

  --End of Section--
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SECTION 02300

REMOVAL

PART 1  GENERAL

1.1   SCOPE

The work covered by this section consists of furnishing all plant, labor, equipment, and
materials, and performing all operations necessary for the removal and disposal of
existing gabion mattress, geotextile, and riprap as indicated on the drawings or as
specified herein.

1.2   QUALITY CONTROL

The Contractor shall establish and maintain quality control for removal operations to
assure compliance with contract requirements, and maintain records of his quality control
for all construction operations including but not limited to the following:

(1)   Removal

Method and location of disposition.

A copy of these records and tests, as well as the records of corrective action taken, shall
be furnished the Government.

1.3 WORK PLAN

Within 21 days of Notice of award of the contract, the Contractor shall submit in writing
a work plan showing any ramps and work platforms he proposes to use, to the
Contracting Officer for approval.

PART 2   PRODUCTS  (Not Applicable)
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PART 3   EXECUTION

3.1   REMOVAL

3.1.1   General

The existing gabion mattress, geotextile, and riprap to be removed as shown on the
drawings shall be removed from their existing location on the site of work and placed in
the outlet channel below elevation 140.0.  The existing wood posts at the parking lot area
may be removed and disposed of as specified by the Contracting Officer.

3.1.2   Gabion Mattress and Geotextile (Filter Fabric) (Right Bank)

The gabion mattress material and geotextile from approximate Station 2+30 and
approximate Station 5+60 on the right bank shall be removed.

3.1.3   Riprap and Filter Material (Right Bank Slide Areas)

The existing riprap and exposed filter material from approximate Station 5+60 to
approximate Station 13+75 on the right bank shall be removed from the designated work
area.

3.1.4   Riprap and Filter Material (Left Bank Slide Areas)

The existing riprap and filter material on the left bank in the areas as shown on the
drawings or as directed by the Contracting Officer shall be removed.

3.2   PLACEMENT

The gabion mattress material, riprap material, and filter material removed as specified in
paragraphs 3.1.2, 3.1.3, and 3.1.4 above shall be placed in the scour hole from Station
6+50 to the upstream limit of the scour hole to the grade and limits as shown on the
drawings or as directed by the Contracting Officer.  Placement control shall be as
specified in SECTION 02542 paragraph 3.4.

3.3   DISPOSAL OF REMOVED GEOTEXTILE (FILTER FABRIC)

Geotextile removed as specified in paragraph 3.1.2 shall disposed of off the site of the
Huxtable Pumping Station.

-- End of Section --
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SECTION 02542

STONE PROTECTION

PART 1   GENERAL

1.1   SCOPE

The work provided for herein consists of furnishing all plant, labor, equipment and materials, and performing
all operations in connection with the construction of the stone protection, including foundation preparation,
placement of filter material, and placement of riprap; all in accordance with these specifications and the
contract drawings.

1.2   QUALITY CONTROL

The Contractor shall establish and maintain  quality control for the work specified in the section to assure
compliance with contract requirements and maintain records of his quality control for all construction
operations including but not limited to the following:

(1)  Foundation

Preparation (line and grade).

(2)  Inspection

At the worksite to ensure use of specified materials.

(3)  Filter

Gradation and placement.

(4)  Riprap

Gradation and placement.

A copy of these records and tests, as well as the records of corrective action taken, shall be furnished the
Government.



02542-2



02542-3

1.3   APPLICABLE PUBLICATION

The following publication of the issue listed below, but referred to thereafter by basic designation only,
forms a part of this specification to the extent indicated by the reference thereto:

U.S. ARMY CORPS OF ENGINEERS, HANDBOOK FOR CONCRETE AND
CEMENT (CRD)

CRD-C 106-93 Unit Weight and Voids in Aggregate

CRD-C 107-94 Specific Gravity and Absorption of  Coarse
Aggregate

PART 2   PRODUCTS

2.1   STONE

2.1.1  General

All stone shall be durable material as approved by the Contracting Officer.  The sources from which the
Contractor proposes to obtain the material shall be selected well in advance of the time when the material
will be required.  In case an undeveloped source is to be used, the Contractor will be required to show that
an ample quantity of material is available before quality tests will be made. Stone for riprap shall be of a
suitable quality to ensure permanence in the structure and in the climate in which it is to be used.  It shall be
free from cracks, seams, and other defects that would tend unduly to increase its deterioration from natural
causes.  The inclusion of objectionable quantities of dirt, sand, clay, and rock fines will not be permitted.

2.1.2  Sources and Evaluation Testing

Riprap shall be obtained in accordance with the provisions in SECTION 00800 STONE SOURCES,
paragraph 1.30.  The Contractor shall submit suitable test reports and service records to show the
acceptability of the riprap.  If the Contractor proposes to furnish riprap from a source not currently listed,
the Contractor will make such investigations as necessary to determine whether acceptable riprap can be
produced from the proposed source.  Satisfactory service records on work outside the Corps of Engineers
will be acceptable.  In order for riprap to be acceptable on the basis of service records, riprap of a similar
size must have been placed in a similar thickness and exposed to weathering under similar conditions as is
anticipated for this contract, and have satisfactorily withstood such weathering for a minimum of twenty
years.  If no such records are available, the Contractor will make tests to assure the acceptability of the
riprap.  The tests to which the riprap may be subjected will include petrographic analysis, specific gravity,
abrasion, absorption, wetting and drying, freezing and thawing and such other tests as may be considered
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necessary by the Contracting Officer. The following guidance is provided for use by the Contractor in
analyzing a new source of riprap.  Riprap that weighs less than 155 lbs/c.f. or has more than 2% absorption
will not be accepted unless other tests and service records show that the riprap is satisfactory.  The method
of testing for unit weight will be CRD-C 106.  The method of testing for absorption will be CRD-C 107.
 Samples shall be taken by the Contractor under the supervision of the Contracting Officer at least 60 days
in advance of the time the placing of the riprap is expected to begin. The Contractor has the responsibility
to assure the tests are performed in accordance with applicable Corps of Engineers’ methods of testing
given in the Handbook for Concrete and Cement, and will be performed at a Waterways Experiment
Station approved testing laboratory.  The cost of testing will be borne by the Contractor.
         
2.1.3  Gradation

Gradation shall conform to the table below and to Plate I at the end of this section and format thereof shall
be as shown.  Neither the width nor the thickness of any piece shall be less than one-third of its length.  An
allowance of 5 percent by weight for inclusion of quarry spalls will be permitted.  Stone shall be reasonably
well graded between the largest and smallest pieces.  Tables I and II below describes the upper and lower
limit curves for the riprap gradation. The graph of the riprap when plotted thereon is inserted at the end of
this section as Plate I and Plate IA.  The graph of the riprap when plotted must lie between these upper and
lower limit curves.

TABLE I
(For Riprap “R 90”)

Percent Lighter
by Weight (SSD)

Limits of Stone
Weight, lb.

100
50
15

90-40
40-20
20-5

TABLE II
(For Riprap “R 200”)

Percent Lighter
by Weight (SSD)

Limits of Stone
Weight, lb.

100
50
15

200-80
80-40
40-10
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2.1.4  Test Method

Gradation test method shall conform to the requirements of "LMVD Standard Test Method for Gradation"
which is inserted at the end of this section as PLATE II; an Example Gradation-Specification and
Worksheet, an Example Gradation and an example Gradation Test Data Sheet; all inserted at the end of
this section as Plates III, IV and V.

2.1.5   Gradation Test

The Contractor shall perform a gradation test or tests on the riprap at the quarry.  At least one gradation
test shall be performed.  The sample shall be taken by the Contractor under the supervision of the
Contracting Officer, shall consist of not less than 15 tons of riprap and shall be collected in a random
manner which will provide a sample which accurately reflects the actual gradation arriving at the jobsite.
 If collected by the truckload, each truckload shall be representative of the gradation requirements.  The
Contractor shall provide all necessary screens, scales and other equipment, and the operating personnel
therefor, and shall grade the samples, all at no additional cost to the Government.

2.2   FILTER MATERIALS

2.2.1  General

Filter material shall consist of gravel or crushed stone.  The material shall be composed of tough, durable
particles, shall be reasonably free from thin, flat and elongated pieces, and shall contain no organic matter
nor soft, friable particles in quantities considered objectionable by the Contracting Officer.

2.2.2  Gradation

U.S. Standard
Sieve No.

Permissible Limits
Percent by Weight, Passing

3-inch
1 1/2-inch
3/4-inch
3/8-inch
No. 4

100
85-100
35-70
5-40
0-10

The material shall be well-graded between the limits shown.  The Contractor shall furnish a certified test
report which certifies that the supplied filter material meets the above gradation and also furnish a
representative sample of this same material to the Government.
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PART 3   EXECUTION

3.1   BASE PREPARATION

Areas on which the filter material and riprap are to be placed shall be dressed to conform to cross sections
shown on the contract drawings.  Humps and depressions within the slope lines shall be dressed to provide
relatively smooth and uniform surfaces.  Immediately prior to placing the filter material, the prepared base
will be inspected by the Contracting Officer and no material shall be placed thereon until that area has been
approved.

3.1.1 Embedment of Riprap

The Contractor shall excavate, in areas where filter material and riprap are required, in such a manner that
the filter material and riprap are placed to the theoretical cross section as indicated on the drawings. 
Tolerances for such excavation shall be subject to the tolerances for filter material and riprap as specified
in paragraphs 3.2 and 3.3.2.  The finished grade shall conform to that of the adjacent finished sections.

3.1.2 “R 200” Stone

“R 200” stone shall be placed in the areas as shown on the drawings to the thickness, grades, and berm
widths as indicated.

3.2  PLACEMENT OF FILTER MATERIAL

Filter material for riprap bedding shall be spread uniformly on the prepared base to the lines and grades as
indicated on the contract drawings and in such manner as to avoid damage to the prepared base.  Any
damage to the surface of the prepared base during placing of the material shall be repaired before
proceeding with the work.  Compaction of material placed on the prepared base will not be required, but
each layer shall be finished to present a reasonably even surface, free from mounds or windrows.  The
allowable deviation from the prescribed thickness shall be plus 2 inches.

3.3   RIPRAP

3.3.1  General

Riprap shall be placed on the prepared base and/or filter material within the limits shown on the contract
drawings.  Riprap shall be as specified in 2.1 above.

3.3.2  Placement

A positive means of alignment and placement control in the scour hole, typical drawing “C” shall be
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approved by the Contracting Officer prior to stone placement.  Contractor shall use some type of electronic
sounding device that will read to the nearest one foot for elevation control such as specified in paragraph
3.4.4 below.  Riprap shall be placed in a manner which will produce a reasonably well-graded mass of rock
with the minimum practicable percentage of voids, and shall be constructed, within the specified tolerance,
to the lines and grades indicated on the contract drawings.  A tolerance of plus 6 inches and minus 3 inches
from the required finished surface of the riprap will be allowed provided these extremes do not occur
adjacent to each other, and that neither extreme exists over more than 10 percent of the total area.  Riprap
shall be placed to its full course thickness in one operation and in such manner as to avoid displacing the
filter material.  The larger stones shall be well distributed and the entire mass of stones in their final position
shall be graded to conform to the gradation specified in 3.3.1 above.  The finished riprap shall be free from
objectionable pockets of small stones and clusters of larger stones.  Placing riprap in layers will not be
permitted.  Placing riprap by dumping it at the top of the slope and pushing it down the slope will not be
permitted.  The desired distribution of the various sizes of stones throughout the mass shall be obtained by
selective loading of the material at the quarry or other source; by controlled dumping of successive loads
during final placing; or by other methods of placement which will produce the specified results.  Rearranging
of individual stones by mechanical equipment or by hand will be required to the extent necessary to obtain
a reasonably well-graded distribution of stone sizes as specified above. The Contractor shall maintain the
riprap until accepted and any material displaced prior to acceptance and due to the Contractor's negligence
shall be replaced at his expense and to the lines and grades indicated on the contract drawings.

3.4 PLACEMENT CONTROL (UNDER WATER)

3.4.1 General

The Contractor shall furnish, operate, and maintain all the necessary equipment to control placement of
stone, including any necessary materials or supplies that may be required.  At all times when stone
placement from floating plant is underway, the means by which the Contractor positions his plant,
equipment, and tone supply barges must function accurately and consistently.  The Contractor will be
required to have sufficient anchors and spuds to hold floating plant in a stable position for placement. 
Whatever the method employed, it must permit the Contractor and the Government inspector to readily
determine the exact position of the stone-placing operation.  Prior approval of the Contracting Officer will
be required before placing any stone subaqueously without the aide of any of the equipment listed below.

3.4.2 Alignment Control

The method of alignment control shall consist of the use of a manned transit, laser, colored or polarized light
beams, or other methods demonstrable to be practicable and sufficiently precise and reliable.  The use of
bank targets for alignment control will not be permitted for working distances of more than 400 feet without
prior approval of the Contracting Officer, nor will the use of buoys be permitted for placement control.
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3.4.3 Distance Control

An acceptable method of distance control for floating plant engaged in subsqueous placement of stone may
consist of a wire distance wheel or other equally accurate measuring device.  Other acceptable methods
include the use of electronic distance surveying instruments, or other methods demonstrable to be
practicable and sufficiently precise and reliable.

3.4.4 Depth Finder

A suitable recording electronic depth finder shall be provided for work under this contract.  The depth
finder shall have a recording scroll not less than 4 inches wide with a scale of not more than 10 feet of depth
to the inch.  The depth finder shall be capable of obtaining accurate soundings during construction of the
stone sour repair, and shall be used as an aid in the control of stone placement.  The Contractor shall insure
that the depth finder is in proper working order at all times and shall furnish and maintain an adequate stock
of recording paper for the depth finder.  The Contractor shall submit to the Contracting Officer for approval
the manufacturer’s name, model number, and/or model name of the electronic depth finder proposed for
use, prior to the unit being placed in service.

3.5   DISPOSAL OF EXCAVATED MATERIAL

Disposal of excavated material obtained by embedment of riprap as specified in paragraph 3.1.1 shall be
disposed of as directed by the Contracting Officer or removed from the site of the Huxtable Pumping
Station.

3.6   ITEMS NOT TO BE DISTURBED

The entire fuel dock including the dolphins, and stairway to the parking area, shall not be disturbed or
damaged. Any damage to these items shall be repaired as directed by the Contracting Officer without cost
to the Government.

-- End of Section --
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